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PART I - - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

P ’ .

APPR PROGRAM SITE/ COST OBJ /
DCN BFYS NUMBER ORG ELEMENT PROJECT ORG CLSS © AMOUNT C
SB006S 07 T 3AS0P 302DD2C 03WQwWQO0 CO076 2505 $887,613.00 C

B.1 LEVEL OF EFFORT--COST REIMBURSEMENT TERM CONTRACT (EPABR 1552.211-73)
(APR 1984) DEVIATION

(a) The Contractor shall perform all work and provide all required reports
within the level of effort specified below. The Government will order 10,000
direct labor hours for ‘the base period which represents the Government's best
estimate of the level of effort required to fulfill these requirements.

(b) Direct labor includes personnel such as engiheers, scientists,
draftsmen, technicians, statisticians, and programmers and not support .
personnel such as company management, typists, and key punch operators even
though such support personnel are normally treated as direct labor by the
Contractor. The level of effort specified in paragraph (a) includes
Contractor, subcontractor, and consultant labor hours.

{(c) Under any circumstances, if the Government orders or the Contractor
provides less than 90 percent of the level of effort specified for the base
period or any optional period exercised, an equltable downward 'adjustment of
the fixed fee, if any, for that period will be made. The Government may
require the Contractor to provide additional effort up to 110 percent of the
level of effort for any period until the estimated cost for that period has
_been reached, _However, this additional effort shall not result in any .
increase in the fixed fee, if any. 1If this is a cost- plus-incentive- fee
(CPIF) contract, the term "fee" in this paragraph means "base fee and
incentive. fee.”" If this is a cost-plus-award-fee (CPAF) contract, the term
"fee" in this paragraph means "base fee and award fee."

{d) If the level of effort specified to be ordered durlng a given base. or
option period is not, ordered during-that period,-that level of effort may not
be accumulated and ordered during a subsequent period.

(e} These terms and condltlons do not supersede the requirements of either
the ."Limitation of Cost" or "Limitation of. Funds" clauses.

B.2 WORK ASSIGNMENTS (EPAAR 1552 211-74) (APR 1984) ALTERNATE I (APR 1984)
DEVIATION

(a) The Contractor shall perform work under this contract as spec1f1ed in
written work assignments issued by ‘the Contracting Officer.

'3

Page B-1 of 5



EP-S3-07-07

(b) Each work assignment will include (1) a numerical designation, (2) the
estimate of required labor hours, (3) the period of performance and schedule
of deliverables, (4) expenditure limit, (5) the Statement .of Work, and (6) the
‘'name and phone number of the Contracting Officer Representative (COR).

(c) The Contractor shall acknowledge receipt of each work assignment by
returning to the Contracting Officer a signed copy of the work assignment
within 5 calendar days after its receipt. The Contractor shall
begin work immediately upon receipt of a work assignment.

Within _ 30 calendar days after receipt of a work assignment, the
Contractor shall submit __ 2 copy(ies) of a work plan to the COR and

1 copy -to the Contractlng Officer. The work plan shall include a
detailed technical and staffing plan and a detailed cost estimate.

Within 30 calendar days after receipt of the work plan, the Contracting
Officer will provide written approval or disapproval of it to the Contractor.

If the Contractor has not received approval on a work plan within 45
calendar days after its submission, the Contractor shall stop work on that
work assignment. Also, if the Contracting Officer disapproves.a work plan,
the Contractor shall stop work until the problem causing the disapproval is
resolved. In-either case, the Contractor shall resume work only when the
Contracting Officer finally approves the work plan.

(d) This clausé does not change the requirements of the "Level of Effort"
clause, nor the notification requirements of either the "Limitation of Cost"
or "Limitation of Funds" clauses. .,

(e) Work assignments shall not allow for any change to the terms or
conditions of the contract. Where any language in the work assignment may
suggest a change to the terms or conditions, the Contractor shall immediately
notify the Contracting. Officer.

(f) Within 20. days of receipt of the work assignment or similar tasking
document, the Contractor shall provide a conflict of. interest certification.
Where work assignments or similar tasking documents are issued under this
contract for work on or directly related to a site, the Contractor is only - _
required to provide a conflict of interest certification for the first work
assignment issued for that site. For all subsequent work on that site under
this contract, the Contractor has a continuing obligation to search and report
any actual or potential conflicts of interest, but no additional conflict of
interest certifications are required.

" Before submitting the conflict of interest certification, the contractor
. shall search its records accumulated, at a minimum, over the past three years
immediately prior to the receipt of the work assignment or similar tasking
document. In the COI certification, the Contractor must certlfy to the best
of the Contractor's knowledge and belief, that all actual or potential
organizational conflicts of interest have been reported to the Contracting.
Officer or that to the best of the Contractor's knowledge and belief, no
actual or potential organizational conflicts of interest. exist. In addition,
the Contractor must certify that its personnel who perform work under this
work assignment or relating to this work assignment have been informed of
their obligation to report personal and organizational conflicts of interest
to the Contractor. The certification shall also include a statement that the -
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Contractor recognizes its continuing obligation to identify and report any
actual or potential conflicts of interest arising during performance ‘of this
work assignment or other work related to this site.

B.3 UNILATERAL WORK PLAN APPROVALS

If the government proposes to issue a work assignment as a unilateral workplan
approval the following will be stated on the Work Assignment Form:

This is a Unilateral Work Plan Approval. If the contractor agrees with the
Funding/LOE to complete this‘action, all work may begin immediately.

Contractor will sign and return the WAF immediately, in accordance with the
work assignment. '

If the contractor disagrees with the Funding/LOE to complete the work
assignment, then a budget must be agreed upon before any work can begin.

B.4 ESTIMATED COST AND FIXED FEE (EP 52.216-190) (APR 1984)

Estimated Costs Fixed Fee Estimated Costs
Plus Fee
Term Form . Eyv btd) Ex b(y) "Ex b(4)
Subé:ontractin‘g Pool Ex b(y4) | E-x bl(Y) Ex b(Y)
Total Base Period EX b(4) ' €x 6(4) $3,027,613

B.5 SUBCONTRACTING POOL (TERM FORM SEGMENT)

{a)This subcontracting pool is separate and distinct from amounts negotiated -
for subcontractors which constitute part of the prime contractor’s permanent
contract team. All-subcontracting, in excess of the micro purchase threshold,
which is €6 bé écdbmpliﬁﬁed'tﬁrﬁuﬁﬁ'ﬁhiS‘SUBdbnﬁféctth‘ﬁddI"must'Be"compéféd’“
by each prime contractor, unless written approval to the contrary is obtained
from the EPA Contracting Officer. Specific activities which generally
hecessitate utilization of the pool include,- but are not limited to: initial
response actions, well-drilling, analytical ' -
services (when not provided by the Government), special consultants to support
technical projects or to serve as expert witnesses, aerial mapping, surveying,
‘fencing, construction activities associate with a Remedial Action (RA).

(b) All subcontracting pertaining to specific activities required under Term
Form work assignments shall not exceed:

Previous Total This Action | New Total -
Estimated Costs ' 1 Ex bly) ' Ex by ).
Fixed Fee Ex bl4) Ex by)
Total _ : Ex bly) $2,140,000
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This amount represents the total award value of all sites specific
subcontracts_ issued under the term form segment, and contains all direct or
indirect costs allocations of the prime contractor. The contractor shall not
exceed this amount without first obtaining the prior written approval of the
EPA Contracting Officer. If additional subcontracting pool incremental options
are required in either the base or option period, the EPA

Contracting Officer can unilaterally increase the number of incremental
options available as necessary.

(c) The Government assumes that subcontracts issued under this clause will be
either performance-basedor fixed price. In cases to the contrary, the Prime
Contractor must request and receive concurrence from the

administrative contracting officer.prior to proceeding with work. If the full
subcontracting pool dollars are under-utilized, there may be a unilateral
decrease in the subcontracting pool representing the unused portiori of the
subcontracting pool inclusive of associated .costs.

B.6 LIMITATION OF FUNDS NOTICE (EP 52.232;100)~(APR 1984)

{(a) Purstiant to the Limitation of Funds clause, incremental funding in the
amount of  (see below) is allotted to cover estimated cost. Funds in the amount
of (see beélow) are provided to cover the corresponding increment of fixed fee.
The amount allotted for costs is estimated to cover the contractor's-

per formance through award date of contract plus 60 months. ~
Previous Funding Funding Cﬁrfent Funding
Changes .
Estimated Costs ¢ s - £x b(q ) & x l;(q).
Fixed Fee ' Ex b(d) Ex b(d)
Total : : , - Ex b4) $887,613

(b) When the contract is fully funded as specified in the Estimated Cost and
Fixed Fee Clause (EP 52. 216 190), the Limitation of Cost clause shall become
- appticable. - R A . e s e

B.7 PERFORMANCE BASED WORK ASSIGNMENTS

Some work assignments under this contract may be negotiated and.issued on a
performance based basis. The issuance of a performance based work assignment
means the contractor will have greater flexibility in its approach to-
accomplishing the-work ass;gnments, and that the Government will exert less
direction on how the work is to be performed. This concept  should allow the
contractor. greater latitude to work in ‘a manner best suited for innovation and
creativity, while ultimately providing services that meet or exceed the
performance standards. The primary emphasis will be on the satisfactory
completion of the work a531gnments, not the Government dlrectlng the
Contractor in the methodology used in performing the services.

Under such a performance based work assignments, the Government will define

Page B-4 of 5




EP-S3-07-07

its performance requirements in the statement of work. Specific performance
standards will be established for those performance requirements. Specific
tasks will be left to the contractor’s discretion as to how the work is to be
accomplished in the most effective, desirable and .cost efficient manner. A
surveillance plan to measure performance will be established.
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

c.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994)

The Contractor shall not perform any of the following activities on behalf
of EPA in connection with this contract:

1. The actual preparation of Congressiohal testimony.
2. The interviewing dr hiring of individuals for employment at EPA.

3. Developing and/or wrltlng of Position Descriptions and Performance
Standards.

4. The actual determination of Agency policy.

5. Partlclpatlng as a votlng member on a Performance Evaluation Board;
_participating in and/or attending Award Fee meetings.

6. Preparing Award Fee Letters, even under typing services contracts.
7. The actual preparation of Award Fee Plans.

8. The preparation of documents on EPA Letterhead other than routine
administrative correspondence. -

9. Reviewing vouchers and invoices for the purposes of determining whether
costs, hours, and work performed are reasonable.

10. The preparation of Statements of Work, Work A531gnments, Technical
Direction Documents, Delivery Orders, or any other work issuance document
under a contract that the contractor is performlng or may perform. Such a
work issuance document, prepared. by.an. EPA prime contractor under an EPA prime.
contract for its subcontractor, is exempt from this: prohibition.

11. The actual preparation of responsées to audit reports from the Inspector
General, General Accounting Office, or other auditing 'entities.

.12. Preparing responses to Congressional ébrrespondenge.

13.  The actual preparatlon of responses to Freedom of- Information Act
requests, other than routlne, non- judgmental correspondence.

14. Any contract Wthh authorlzes a contractor to represent itself.as EPA. to
outside parties.

15. Conducting administrative hearings.
16. Reviewing findings concerning the eligibility of EPA employees for 4

security clearances.
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17. The actual preparation of an office's official budget request.

- C.2 STATEMENT OF WORK-~CONTRACT WHERE WORK IS ORDERED BY WORK ASSIGNMENTS OR
DELIVERY ORDERS (EP 52.210-110) (APR 1984)

The Contractor shall furnish the necessary personnel, material, equipment,
services and facilities (except as otherwise specified), to perform the
Statement of Work/Specifications included in Attachment A.

The Contractor shall perform work under this contract only as directed in
"work assignments issued by the Contracting Officer.

Cc.3 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR
1552.211-79) (OCT 2000)

(a) Definition.. Information Resources Managemént (IRM) is defined as any
planning, budgeting, organizing, directing, training, prometing, controlling,
and managing activities associated with the burden, collection, creation, use
and dissemination of information. IRM includes both information itself, and
the management of information and related resources such as personnel,
equipment, funds, and technology. Examples of these services include but are
not limited to the following: )

(1) The acquisition, creation, or modification of a computer program or
automated data base for dellvery to EPA or 'use by EPA or contractors operating
EPA programs '

(2) The analysis of requirements for, study of the feasibility of,
cialﬁqu;utt of alternatives for, or design and development of a computer -
program or automated data base for use by EPA or contractors operating EPA
programs. .

(3) Services that provide EPA personnel access to or use: of COmputer or
word processing equipment, software, or related services.

.{4)._Services that. prQVlde EPA personnel-access to or use of: Data.
communlcatlons, electronic messaging services or capabjilities; electronic-
bulletin boards, or other forms of électronic 1nformatlon dlssemlnatlon,
electronic record-keeping; or any other automated information services.

(b) General. The Contractor shall perform any IRM related work under this
contract in accordance with the IRM policies, standards and procedures set
forth in this clause and noted below. Upon receipt of a work request (i. e. .
-delivery order or work assignment), the Contractor: shall check this listing .of
directives (see paragraph (d) for electronic access).. The applicable
directives for performance of. the work. request are those in effect on the date
of issuance of the work request. -

(1) IRM Policies, Standards and Procedures. The 2100 Series (2100'2199)

of the Agency's Directive System contains the majority of the Agency s IRM
policies, standards .and procedures.
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(2) Groundwater Program IRM Requirement. A contractor performing any
work relatéd to collecting Groundwater data; or developing or enhancing data
bases containing Groundwater quality data shall comply with EPA Order 7500 1A
- Minimum Set of Data Elements for Groundwater.

(3) EPA Computing and Telecommunications Services. [The Enterprise
Technology Services Division (ETSD) Operational Directives Manual contains
procedural information about the operation of the Agency's computing and
telecommunications services. Contractors performing work for the Agency's
National Computer Center or those who are developing systems which will be
operating on the Agency's national platforms must comply with procedures
established in the Manual. (This document may be found at:
http://basin.rtpnc.epa.gov/etsd/directives.nsf.)

(c) Printed Documents. Documents listed in (b) (1) and (b) (2) may be
obtained from:

U.S. Environmental Protection Agency
Office of Administration

Facilities Management and Services Division
Distribution Section

Mail Code: 3204

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460

Phone: (202) 260-5797

(d) Electronic Access. Electronic access. A complete listing, including
full text, of documents included in the 2100 Series of the Agency's Directive
System is maintained on the EPA Publlc Access Server on the Internet at
http://epa.gov/docs/irmpoli8/.

c.4 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES
(EP-s 97-1) (MAY 1999) '

(a) Executive Order 13101 of September 14, 1998, entitled “Greening the
Government through Waste Prevention, Recycling, and Federal Acquisition” and
Section. 6002 of. the. Resource Conservation and Recovery- Rct. (RCRA}- of 1376, as
amended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) reqguire Federal
agencies to procure designated items with the highest recovered materials
. content practicable.

(b) In the performance of this contract, the Contractor shall comply with
the requirements of the following issuances: . ) .

(1) Title 40. of the Code of Federal Regulations, Part 247, Comprehensive
Guideline for Procurement of Products Containing Recovered Materials (CPG),
which desighates items that are or can be made with recovered materials, and
its companion pieces, the Recovered Materials Advisory Notices (RMANs): The
CPG and RMANs provide recommended procurement practices, including recommended
récovered material content levels, for purchasing products designated in the.
CPG. The Contractor shall comply with these recommendations, and such other
CPG revisions and RMANs as the Environmental Protection.Agency (EPA) may issue
with respect to the procurement of products that contain recovered materials.
* (Copiés of the CPG or RMANs, as .well as information on manufacturers and
vendors of designated items may be obtained by calling EPA’s RCRA Hotline at
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(800) 424-9346, or, in the Washington, D.C., metropolitan area, at (703) 412-
9810.)

(2) In complying with the requirements.of paragraph (b), the Contractor
shall coordinate its concerns and program guidance with EPA’s Recycling
Coordinator.

{c) The Contractor shall prépare and submit reports on the purchase of
products containing recovered materials from time to time in accordance with
written direction (e.g., in specified format) from the EPA Recycling
Coordinator through the Contracting Officer. Reports shall be submitted to
the EPA Recycling Coordinater, with a copy to the Contracting Officer, Mail
‘Code 3204, Washington, D.C. 20460. '
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SECTION D - PACKAGING AND MARKING

D.1 SECTION D - PACKAGING AND MARKING

(a) At the request of the Contracting Officer or as directed in the individual-
work assignments, the Contractor

shall submit deliverables electronlcally and shall be packaged in accordance
with standard commercial ‘

practice for ADP software. The electronic media shall be labeled to indicate:
1) Name of deliverable

2) Contractor Name

3) Contract Number

4) Date written

5) Indication of draft or final veérsion

(b) For each deliverablé, data shall be separated by category and submitted on
the diskettes using the following categories:

ASCII CONVERTED TO DATA CATEGORY AN ORIGINAL IN

1) Narratives As specified im the work assignments

2) Spreadsheets As specified in the work assignments

.*3) Data Bases As.specified in the work assignments

4) PC to PC Communications As specified in the work assignments

5) Graphics As specified in the work assignments :
(c) All data submitted in accordance with .this clause shall be in the version
of the software applications ,as directed for use by the Contracting Officer.
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SECTION ﬁ - INSPECTION AND ACCEPTANCE

E.1 NOTICE Listing Contract Clauses Incorporated by Reference

NOTICE:

The following solicitation provisions and/er contract clauses pertinent to
this section are hereby incorporated by reference: ; -

FEDERAL ACQUISITION. REGULATION (48 CFR CHAPTER 1)

NUMBER DATE TITLE

52.246-5 APR 1984 INSPECTION OF SERVICES--COST-REIMBURSEMENT

E.2 INSPECTION AND ACCEPTANCE (EP 52.2146—'1'00) (APR 19‘84)

(a) The Cohtracting~0fficer or- the duly,aﬁthori:éd representative_wiil
perform inspection and acceptance of materials and servicgs to be provided.

(b) For the purposes of this clause, the Work Assignment Manager and Project
Officer is the authorized representative of the Contracting Officer.

(c) Inspection and acceptance will be performed at:

as specified in individual work assignments.
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 NOTICE Listing Contract Clauses Incorporated by Reference

NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)
NUMBER: DATE TITLE

52.242-15 AUG 1989 STOP WORK ORDER ALTERNATE I- (APR 1984}

. F.2 USE OF RECOVERED MATERIALS IN PAPER AND PAPER PRODUCTS (EP 52.210-150)

(JUN 1991)

{a) If the Contractor is required under this contract to deliver any of the
paper and paper products listed below, all such items delivered shall meet the
minimum content standards for recovered materials, postconsumer- recovered
matérials, or waste paper -set forth below in paragraph (b).

(1) Recovered materials are defined as waste material and by- products
that have been recovered or diverted from solid waste, not including those
materials and by-products generated from, and commonly reused within, an
original manufacturing process. . i

(2) Postconsumer recovered materials are defined as. waste materials
recovered from retail stores, office buildings, homes, and so forth after they
passed through their end usage as a consumer item.

(35 Wegfe'baﬁer is defined as all items from the first two-eaﬁegories
above in addition to forest residues, and manufaeturing and other wastes.

(b) Unless otherwise directed by the Contracting Officer, the Contractor
shall use "High Grade Bleached Printing and Writing Papers" as deflned in this
clause to prodice all progress reports, draft reports; final ‘reports, any
other products requlred to be dellvered to the. Government under this contract.

EPA MINIMUM CONTENT STANDARDS FOR SELECTED PAPER
AND PAPER.PRODUCTS ’

Minimum $% Minimum % Minimum$%
Recovered - Postconsumer Waste
Materials -Recovered Paper
Materidls -
"NEWSPRINT .....cvcvencasnns e eae S e e e e aieeta we weiaters 410
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‘HIGH GRADE BLEACHED PRINTING AND WRITING PAPERS:

Offset printing ........ LR T FE A CieTe e e e e e . 50
Mimeo and duplicator Paper ........euieeerianenannns ediww 90
Writing (stationery) ......... xn o LN B 10
Office paper (e.g., note pads) ...uueveunrnneninnnnnennn 50
Paper for high speed copiers .......eovucuiiimennnnnnnn. 50
ENVELOPEesS ...ttt ittt et ine s iae as SwiEeE e wRie e B ... 50
Form bond including computer ......... o i e e 50

paper and carbonless

BOOk Papers ... ..t i it e ettt e 50
Bond papers ...........00.. R S e ST e we Haleie . 50
Ledger tuuiiitininnaenaaa e A R RS (8 . 50
Cover stock ........ i S5 i e S8 e et e e . 50
Cotton Fiber papers ....:...... Sl e R S 50
““TISSUE PRODUCTS:

Toilet tissue ciuviewsoi e aavos s saseias s 20

Paper toWwels ...... RETATE SR A e e S 40

Paper napkins .......... e wrae e e wvee g wis wen 30

Facial tissue .......iiuiuucncncennnn B :
Doilies .....ouiiieoanns ST TREER v R 4 .. 40

Industrial wipes .......cuiiimienannninnnnn 0]

UNBLEACHED PACKAGING:

Corrugated boxes .......... e RS e sww 35°

Fiber boxes ............ ... s%mcme e . 35

Brown papers (e.g. bags)...... L T TP 5

RECYCLED PAPERBOARD:

Recycled paperboard products ............. 80

Pad bacCKing ..ot eineeeeinennnnnnnnnnnns 90

F.3 REPORTS OF WORK (EPAARR 1552.211-70) (OCT 2000) DEVIATION

The Contractor shall prepare and'deliver reports, ircluding plans,
evalqations, studigs, analyses and manuals in accordance with Attachment B.

F.4 MONTHLY PROGRESS REPORT (EPAAR 1552.211-72) (JUN 1996)

{a) The Contractor shall furnish 3 copies of the combined monthly
technical and financial progress report stating the progress made, including .
the-percentage of the project completed, and.a descrlptlon of the work"
accomplished to support the cost. If the work is ordered using work
assignments or delivery orders, include the estimated percentage of task

completed during the reporting perlod for each work assignment or delivery
order.-

(b) Spec1f1c discussions. shall include dlfflcultles encountered and remedial
action taken during the reportlng period, and anticipated activity with a
schedule of deliverables for the subsequent reporting period.

(c) The Contractor shall provide a list of outstanding actions awaiting
Contractlng Officer authorlzatlon, noted with the corresponding work

Page F-2 of 5




EP-S3-07-07

assignment, such as subcontractor/consultant consents, overtime approvals, and
work plan approvals.

(d) The réport shall specify finhancial status at the contract level as
follows:

(1) For the current reporting period, display the amount claimed.

{2) For the cumulative period and the cumulative contract life display:
the amount obligated, amount originally invoiced, amount paid, amount
suspended, amount disallowed, and remaining approved amount. The remaining
approved amount is defined as the total obligated amount, less the total:
amount originally invoiced, plus total amount disallowed.

(3) Labor hours.

(1) A list of employees, their labor categories, and the numbers of
hours worked for the reporting period.

{ii}) For the current reporting period, display the expended direct
labor hours and costs broken out by EPA contract labor hour category for the
prime contractor and each subcontractor and consultant.

(iii) For the cumulative contract period and the cumulative contract
life display: the negotiated, expended and remaining direct labor hours.and
costs broken out by EPA contract labor hour category for the prime contractor,
and each subcontractor and consultant.

(iv) Display the estimated direct labor hours and costs to be expended
during the next reporting period.

(4) Display the current dollar ceilings in the contract, net amount .
invoiced, and remaining amounts for the following categories: Direct labor
hours, total estimated cost, award fee pool (if applicable), subcontracts by
individual subcontractor, travel, program management, and Other Direct Costs
- (ODCs) .

- (5) Unbilled allowable costs. Display the total costs incurred but
"unbilled for the ‘current reporting perlod and cumulative for the .contract.

(6) Average cost of direct labor. Compare the actual average cost per’
hour to date with the average cost per hour of the approved work plans for the
current contract perlod

(e} The report shall specify financial status at the work a551gnment or
delivery order level as follows:

(1) For the current perlod, display the amount clalmed

(2) For the cumulative period display: amount shown on workplan, or
latest work ‘assignment/delivery order amendment amount (whichever. is later),
amount currently claimed; amount pald, amount suspended amount disallowed;
and remaining approved amount. The remaining approved amount is defined as:
the workplan amount or latest work assignment or ‘delivery order amount
_ (whichever is. later), less total amounts originally invoiced, plus total
amount disallowed.
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(3) Labor hours.

(i) A list of employees, their labor categories, and. the number of
hours worked for -the reporting period.

(ii) For the current reporting period, display the expended direct
labor hours and costs broken out by EPA contract labor hour category for the
prime contractor and each subcontractor and consultant.

(iii) For the current reporting period, '‘cumulative contract period,
and the cumulative contract life display: the negotiated, expended and
remaining direct labor hours and costs broken out by EPA contracdt labor hour
category for the prime contractor and each subcontractor and consultant.

(iv) Display the estimated direct labor hours and costs to be expended
during the next reporting period.

(v) Dlsplay the estimates of remalnlng direct labor hours and costs
required to complete the work assignment ot delivery.order.

(4) Unbilled allowable costs: Display the total costs incurred but
unbilled for the current reporting period-and cumulative for the work
assignment.

(5) Average cost of direct labor. Display the actual average cost per
hour with the cost per hour estimated in. the workplan.

(6) A list of deliverables for each work assignment or delivery order
during the reporting period.

(f) This submission does not change the notification requirements of the

"Limitation of:Cost"™ or "Limitation of Funds" clauses requiring separate
written notice to the Contracting Officer.

(g) The reports shall be submitted to the following addresses on or before
the 20th of each month following the first complete reporting period of the
contract. See EPAAR 1552.232-70, Submission of Invoiceés, paragraph (e), for
detalls on the timing. of submlttals Distribute reports as follows:

2 to the Project Officer
1 to the Contracting Officer

F.5 WORKING FILES (EPAAR 1552.211-75) (APR 1984)

The Contractor shall maintain accurate working files (by task or work
assignment) on all work documentation including calculations, assumptions,
1nterpretatlons of regulations, sources of information, and other raw data.
required in the performance of this contract. The Contractor sHall provide

the 1nformatlon contained in its Wworking flles upon request of the Contracting
Officer.

"F.6 'PERIOD OF PERFORMANCE (EP 52.212-140)  (APR 1984)

‘The period of performance of this contract shall be from the date of award
through 60 months after date of award inclusive of all required reports.
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The government has the option to extend the term of this contract for 1 ,
additional option period as specified in the clause entitled “Option to Extend
the. Term of the Contract.- The option period, if exercised, will be from the
day after the base period expiration through 60 additional months.
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SECTION G ~ CONTRACT ADMINISTRATION DATA

G.1 PAYMENT OF FEE

During the base period of the contract, the contractor shall invoice and the
government shall make payment of the fixed fee -~ e Sm
- - - ) Cxemption b{y)
All .
payments shall ve in accordance with the provisions of FAR 52 216 8, "Fixed
Fee" and FAR 52.216-7, "Allowable Cost and Payment”.

During the option period of the contract, the contractor shall invoice and the
government shall make payment of the fixed fee ..

Lxemp‘hcn b(q) 1

payments shall be .in accordance with the prov131ons of FAR 52.216-8, "Fixed
Fee" and FAR 52.216-7, "Allowable Cost and Payment".

The Government will make provisional fee payments on the basis of percentage
of work completed for the subcontracting pool as determined by the ratio of

incurred costs to total estimated subcontract work plan budget. In no event
will the provisional or final fixed fee paid to the prime contractor Cx B(Q)
of the incurred subcontract costs.

G.2 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) DEVIATION

In order to be considered properly submitted, an invoice or reqﬁest for

contract financing payment must meet the following requirements.in addition to
the requirements of FAR 32.905:

Electronic invoicing may be required under this contract at a future date.

(a) Unless otherwise specified in the contract, an invoice or request for
contract financing payment shall be submitted as an origimal and.five. copies..
The contractor shall submit the invoice or request for contract financing
payment to the following offices/individuals in the contract: the original and
two copies to the Accounting Operations: Environmental Protection Agency,
Research Triangle Park Financial Management Center (D143-02), Research Triangle
Park, NC 27711; two coples ‘to the Project Officer (the Project Officer may
direct one of these copies to a separate address); and one copy to the
Contracting Officer.

(b) The Contractor shall prepare its invoice or request for contract
financing-payment on the prescribed Government forms. Standard Forms Number

- 1034, Public Voucher for Purchases and Services other than Personal, shall be

.used by contractors to show the amount claimed for reimbursement. .Standard
Form 1035, Public VYoucher for Purchases and Services other than Personal
-Continuation Sheet, shall be used to furnish the necéssary supportlng detail
or additional information required by the Contracting Officer. The Contractor

:may submit self-designed forms which contain the required information.-
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(c) (1) The Contractor shall prepare a contract level invoice or request
for contract financing payment in accordance with the invoice preparation
instructions identified as a separate attachment in Section F of the contract.
If contract work is authorized by individual work assignments, the invoice or
request for contract financing payment shall also include a summary of the
current and cumulative amounts claimed by cost element for each work
assignment and for the contract total, as well as any supporting data for each
work assignment as identified in the instructions. '

(2) The invoice or reguest for contract financing payment shall include
current and cumulative charges by major cost element such as direct labor,-
overhead, travel, equipment, and other direct costs. For current costs, each
major cost element shall include the appropriate supporting schedule
identified in the invoice preparation instructions. Cumulative charges:
represent the net sum of current charges by cost ‘element for the contract
period.

(d) (1) The charges for subcontracts shall be further detailed in a
supporting schedule showing the major cost elements for each subcontract.

(d)} (2) On a case-by-case basis, when needed to verify the reasonableness
of subcontractor costs, the Contracting Officer may require that the
contractor obtain from the subcontractor cost information in the detail set
forth in (c)(2) This information should be obtained through a means which

_maintains subcontractor confidentiality (for example, via sealed envelopes),
if the subcontractor expresses CBI concerns.

(e} Invoices or requests for contract financing payment must clearly
indicate the period of performance for which payment is requested. Separate
invoices or requests for contract financing payment are required for charges
applicable to the basic contract and each option period.

(£) (1) Notwithstanding the provisions of the clause of this contract at
FAR 52.216-7, BAllowable Cost and Payment, invoices or requests for contract
financing payment shall be submitted once per month unless there has been a
demonstrated need ahd Contracting Officer approval for more frequent billings.
When submitted on a monthly basis, the period covered by invoices or.requests
for contractor financing payments shall be the same_as the period for monthly

progress reports required under this contract.

(2) If the Contracting Officer allows submissions more frequently than
monthly, one submittal each month shall have the same ending period of
performance as the monthly progress report.

(3) Where cumulative amounts on the monthly progress report. differ from
the aggregate amounts claimed in the invoice(s) or request(s) for contract
financing payments covering the.same period, the contractor shall provide a :
reconciliation of the difference as part of the payment request.

G.3 . INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVI_ATION
{(a) In accordance with paragraph (d) ‘of the "Allowable Cost .and Payment"”
clause, the final indirect cost rates applicable to ‘this contract shall be

established between the Contractor and the appropriate Government
representative (EPA, other Government agency, oOr auditor), as provided by FAR
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42.703-1(a). EPA's procedures require a Contracting Officer determination of
indirect cost rates for its contracts. TIn those cases where EPA is the
cognizant agency (see FAR 42.705-1), the final rate proposal shall be

submitted to the cognizant audit activity and to the following:
Environmental Protection Agency
‘Chief, Cost and Rate Negotiation Service Center
Office of Acquisition Management: (3B802R)
Ariel Rios Building
1200 Pennsylvania Avenue, N.W.
Washington, D. C. 20460

The Contractor shall also follow the notification and cost impact proc¢edures
prescribed in paragraph (b) below.

. Where EPA is not the cognizant agency, the final rate proposal shall be

* submitted to the above-cited address, to the cognizant audit agency, and to
the designated Contracting Officer of the cognizant agency. Upon
establishment of the final indirect cost rates, the Contractor shall submit an
executed Certificate of Current Cost or Pricing Data (see FAR 15.406-2)
applicable to the data furnished in connection with the final rates to the.
cognizant audit agency. The final rates shall be contained in a written
understanding between the Contractor and the appropriate Government
representative. Pursuant to the "Allowable Cost and Payment" clause, the-
allowable indirect costs under this contract shall be obtained by applying the
final agreed upon rate(s) to the appropriate bases. i

(b} Until final annual indirect cost rates are established for any period,.

+

the Government shall reimburse the Conitractor at billing rates established by
the appropriate Gowernment representative in accordance with FAR 42.704, by
means of a separate indirect cost rate agreement or a contract modification

subject to adjustment when the final rates are established. The established

billing rates are currently as follows:

Cost Center: =S b(q)

Period: Life.of the Contract _ . :
Base: —

Rate. X bld) ) : S "
Sample Calculation: Professional Level P-4 labor ceiling

Exemp Ficwm b (u)

These billing rates may be prospectively or retroactively revised by mutual
agreement, at the request of eithér the Government or the Contractor, to
prevent substantial overpayment or underpayment.

(1) For any retroactive indirect cost rate adjdstments (i.e.,indirect
costs already billed), including final indirect cost rate adjustments, the
Contractor shall provide to the Cost Policy and Rate Negotiatiom Section, with
copies to the current EPA Contracting Officers of active contracts, a cost
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impact statement showing the effect of the indirect cost rate changes .for each
contract. This statement shall compare the cost billed to the cost the
Contractor proposes to bill.

(2) For prospective indirect cost rate adjustments only, the Contractor
shall notify the current EPA Contracting Officers of the new proposed rates
when it proposes rates to the Cost Policy and Rate Negotiation Section.

" (3) For elther prospective or retroactive 1nd1rect cost rate
adjustments, the Contractor shall provide the Cost Policy and Rate Negotiation
Section with the names of the current EPA Contracting Officers for the
affected contracts. i

(c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings
are hereby established on indirect costs reimbursable under this contract.
The Government shall not be obligated to pay the Contractor any addltlonal
amount on account of indirect costs in excess of the ceiling rates listed

* below:
Cost Center: Ex bly)
Period: Life of the Contract
Base:

Rate: € x. b(‘-‘)

The ceiling rates spe01fied above are applicable from the effective date of
the contract through the end of the period of performance including any optiecn
period.

*+ The indirect ceiling rates may be adjusted upward, if as a result of
cumulative statutory action, the required rate(s) for FICA and/or Medicare
payments are raised to a rate(s) that exceeds the statutory rate(s) for FICA
and/or Medlcare payments that exlsted at contract award by 10%. Any dec151on
to adjust the indirect ceiling rates for the reasons outlined in this
paragraph is at the sole discretion of the EPA Contracting Officer and not
subject to the disputes clause of this contract or to the Contract Disputes
Act. Should actual indirect rates experienced during performance of this
contract be lower than the ceiling rates above, actual rates- will be charged
1n lieu of the celllng rates.

The 1nd1rect ce111ng rates may be renegotiated and adjusted for the option
perlod of the contract, if appropriate, at the sole discretion of the EPA
Contracting Officer and not subject to the dlsputes clause of this contract or
to the Contract Disputes Act.

Pollution Liability Insurance shall not be billed as a direct charge to this
contract. ' ‘ :
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Facilities'Capital Cost of Money shall not be billed to this contract.

G.4 FINANCIAL ADMINISTRATIVE CONTRACTING OFFICER (EPAAR 1552.242-72) (OCT
©2000) DEVIATION

(a) A Financial Administrative Contracting Officer (FACQ) is responsible
for performing certain post—-award functions related to the financial aspects
of this contract when the EPA is the cognizant federal agency These functlons
include the following duties:

(1) Review thé contractor®s compensation structure and insurance
plan. :

(2) Negotiate advance agreements applicable to treatment of costs and to
Independent Research & Development/Bid and Proposal costs.

(3) Negotiate changes to interim billing rates and establish final
indirect cost rates and billing rates.

(4) Prepare findings of fact and issue decisions related to financial
matters under the Disputes clause, if appropriate.

(5) In connection with Cost Accounting Standards:

(A) Determine the adequacy of the contractor's disclosure statements;

(C) Determine the contractor's compliance with Cost Accounting
Standards and disclosure statements, if applicable; and

(D) Negotiate price adjustments and execute supplemental agreements
under the Cost Accountlng Standards clauses at FAR 52.230-3, 52.230-4, -and
52.230-5+ - - oo o B

{6) Review, approve or dlsapprove, and maintain surveillance of the
contractor's purchasing system.

(7) Perform surveillance, resolve issues, and establish any necessary
agreements related to the contractor's cost/schedule control system, including
travel policies/procedures, allocation and cost charging methodology,
timekeeping and labor distribution policies and procedures; subcontract
payment practices, matters ‘concerning relationships between the contractor and.'
its affiliates and subsidiaries, ‘and consistency between bid and accounting -
classifications.

(8) Review, resolve issues, and establish any necessary agreements
related to the contractor's estimating system.

(b) The FACO shall consult with the contracting officer whenever necessary
or approprlate and shall forward a copy of all agreements/ dec151ons to the
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contracting officer upon execution.

-(¢) The FACO for this contract is:
Carol Reid:
US Environmental Protection Agency
Ariel Rios Building (3802R)
1300 Pennsylvania Avenue, N.W.
Washington, DC 20460

G.5 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984)

Project Officer(s) for this contract:

Elaine Speiwak

US EPA Region III, 3HS42
1650 Arch- Street’
Philadelphia, Pa. 19103
215-814-3336
215-814-3015 (FAX)
spiewak.elaine@epa.gov

Deﬁuty Project Officer

Mark Stephens

US EPA Region III, '3HS42

1650 Arch Street . '
Philadelphia, Pa. 19103 ' y i
215-814~3353 ) : : '
215-814=3015 (FAX) ;
stephens.mark@epa.gov ' i {

Contract Specialist(s) responsible for administering this contract:

Administrative Contracting Officer:

Us EPA Reglon III, 3PM10
1650 Arch Street
Philadelphia, Pa. 19103
215-814-5306 :
215-814+5211 (FAX)
pinero.al@epa.gov

"G.6 sﬁBcoNTRAém CONSENT (EP 52.é44—100) (APR 1984)

The Contractor shall submit the 1nformatlon required by the "Subcontracts,
clause to the Contracting Officer and assigned Work Assignment Manager and
Project Officer. The Contractlng Offlcer will prov1de written notice to the
Contractor of his decision. : . .
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Consent is given'to issue the following subcontracts:

" TBD

G.7 DECONTAMINATION OF GOVERNMENT PROPERTY (EPAAR 1552.245-70) (APR 1984)

In addition to the requirements of the "Government Property" clause, the
Contractor shall certify in writing that any Government-furnished property or
Contractor-acquired property is returned to the Govermment free from
contamination by any hazardous or toxic substances.

G.8 GOVERNMENT-FURNISHED DATA (EPAAR 1552.,245-71) (APR 1984)
(a) The Govermment shall deliver to the Contractor the Government-furhished
data described in the contract. If the data, suitable for its intended use,

is not delivered to the Contractor, the Contractlng Officer shall equitably

adjust affected provisions of this contract in accordance with the "Changes™.
clause when:

(1) The Contractor submits a timely written request for an equitable
adjustment; and

(2) The facts warrant an equitable adjustment.
{(b) Title .to Government-furnished data shall remain in the Government.

(c) The Contractor.shall use the Government-furnished data only in
connection with this contract.

(d) The data will be furnished to the Contractor as specified in the work-
assignment.

G.9 GOVERNMENT PROPERTY (EPAAR 1552.245-73) (OCT 2000)
{a) The contractor shall not fabricate or acquire, on behalf of the

Government, .either directly or indirectly through a subcontract, any. item of '
property without .written approval from the Contracting officer. '

(b) In accordance with paragraph (a) above, the contractor is authorized to
acquire and/or fabricate the equipment listed below for use in the performance
of this contract. The equipment is subject to the provisions of the
“Government Property” clause.

(c) The Government will provide the following item(s) of Government
property to the contractor for use in the performance of this contract. This
property shall be used and maintained by the contractor in accordance with the
provisions of the “Government Property” clause.

(d) Thée “EPA Contract Property Admlnlstratlon Requlrements” prov1ded below
apply to this contract.

U.s. Environmental:Protecfion Agency
Property Administration Requirements (PAR)
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1. PURPOSE. This document sets forth the requirements for Environmental
Protection Agency (EPA) contractors in the performance of their Government
property management responsibilities under contracts with EPA. These
requirements supplement those contdined in the Government property clause(s)
in this contract, and part 45 of the Federal Acquisition Regulation (FAR).

2. .DELEGATION OF CONTRACT PROPERTY ADMINISTRATION. EPA has delegated much of
its contract .property management oversight to the Defense Contract Management
Command {DCMC). Shortly after award of a contract, the EPA contracting officer
(CO) delegates the functions of property administration and plant clearance
(disposal) for the contract to DCMC. Upon acceptance of that delegation, DCMC
will provide notification to the contractor, identifying the assigned property
administrator (PA) and plant clearance officer (PLCO). If the contract is not
delegated. to DCMC for administration, any reference to PA and PLCO throughout
this document shall be construed to mean CO. The DCMC PA is available to the
contractor for assistance in all matters of property administration.
Notwithstanding the delegation, as necessary, the contractor-may contact their
EPA CO. In the event of disagréement between the contractor and the DCMC:PA,
the contractor should seek resolution from the CO. Unless otherwise directed
in the contract, or this document, all originals of written information or
reports, except direct correspondence between the contractor and the DCMC PA,
relative to Government property, should be forwarded to the administrative CO
assigned to this contract.

3. REQUESTS FOR GOVERNMENT PROPERTY.

a. In accordance with FAR 45.102, the contractor shall furnish all
property required for performing Government contracts. If a contractor
believes that Government facilities are required for performance -of the
contract, the contractor shall submit a written request to the CO. At a
minimun, the request shall contain the following elements:

1. Contract number for which the facilities are required.
2. An item(s) description, quantity and estimated cost.

3. Certification that no like contractor facilities exist which could
be utilized,

4. A detailed description of the task-related purpose of the
facilities.

5. Explanation of negative impact if facilities are not provided by
the Government. '

6. If applicable, recommend the exceﬁtlon under FAR 45.302-1(a) or
any applicable EPA class deviation (available upon request), and provide any
other information which would support: the furnishing of: facilities, including
contractor~acquired property {CAP). 3

7. Except when the Tequest is for material, a lease versus purchase
analy31s shall be furnished with the request to acquire property on behalf of
the Government.

The contiactbr may not proceed with dcquisition of facilities on behalf of the -
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Government until receipt of written authorization f£rom the EPA CO.

4. TRANSFER OF GOVERNMENT PROPERTY. When the contractor receives.Government-—
furnished property (GFP), the contractor should receive, from the transferor,
(either EPA or another contractor) all of the applicable data elements
(Attachment 1 of this clause) needed to maintain the required records. If this
information is not provided at the time of receipt of the property, the
contractor shall request it from the EPA CO. The CO will attempt to obtain the
data from the previous property holder, or, if data ‘does not exist, will
assist the current property holder in estimating the elements. Prior to
signing an acceptance document for the property, the receiving contractor
should perform a complete inventory of the property. Responsibility, as well
as accountability, passes with the signed acceptance.

When, at the written direction of the EPA CO,.the contractor transfers GFP to
another contractor, or another Agency, the contractor shall provide the
applicable data elements -(Attachment 1 of this clause). Upon return of the

property to EPA, thé same data must be provided by the contractor to the EPA
CO. =

5. RECORDS OF GOVERMMENT PROPERTY.

a. In accordance with FAR 45.505 and 45.505-1, the contractor shall
establish and maintain adequate property records for all Government property,’
regardless of value, including property provided to and in the possession of a
subcontractor. Material (supplies) provided by the Government or acquired by
the contractor and billed as a direct charge to the Government is Government
property and records must be established as such.

b. The contractor shall establish-and maintain the official Government
property recard. (If the contract contains the FAR Clause 52.245-1., th

......................... 98 33 < ;  chne
Government will maintain the official Government property records.) Such
recoxrds shall contain the applicable data elements (Attachment 1 of this
clause) .for all items of Government property reqardless of cost.

c. The Contracter shall identify all Superfund property and designate ‘it
as such both on the item and on the official Government property recoird. If it
is.not practicable ta. tag. the: item,. the contractor. shall write the ID.number.
on a tag, card or other entity that may be kept with the item or in a file.

d. Support documentation used for posting entries to the property record
shall provide complete, current and auditable data. Entries shall be posted
to the record in a timely manner following an action.

e. For Government vehicles, in additiqn to the data elements required by
EPA, the contractor shall also comply with the General Services Administration
(GSA) and Department of Energy (DOE) record and report requirements supplied
with all EPA provided motor vehicles. If the above requirements were not
provided with the vehicle, the contractor shall notify the EPA CO,

f. When Governmenflproperty is disclosed to be in the possession or
control of the contractor but not projided‘under any contract, the contractor
shall record and report the property in accordance with FAR 45.502(f) and (h].

6. INVENTORIES OF GOVERNMENT PROPERTY. The.contfagtor shall conhduct a complete
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physical inventory of EPA property at least once per year, unless otherwise
directed by the PA. Reconciliation shall be completed within 30 calendar ‘days
of inventory completion. The contractor shall report the results of the
inventory, including any discrepancies, to the DCMC PA upon completion of the
reconciliation. The contractor's records shall indicate the completion date
of the inventory.

See section 9 herein, Contract Closeouti for information on final inventories.

?. REPORTS OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA
requirés an annual summary report, for each contract, by contract number, of

Government property in the contractor's possession as of September 30 each
-year. -

a. For each classification listed in FAR 45.505-14(a}), except material,
the contractor shall provide the total acquisition cest and total quantity.-If
there are zero items in a classification, or if there is an ending balance of
zero, the classification must be listed with zeros in the quantity and
acquisition cost columns.

b. For material, the contractor shall provide the total acquisition cost
only.

- ¢. Property classified as facilities, special tooling, special test
equipment, and agency peculiar must be reported on ‘two separate lines. The
first line shall include the total acquisition cost and quantity of all items
or systems with a unit acquisition cost of $25,000 or more. The second line
shall include the total acquisition cost and quantity of all items with.a unit
acquisition cost of less than $25,000.

d. For items comprising a system, which is defined as " “a group of "'
interacting items functioning as a complex whole,'' the contractor may - -
maintain the record as a system noting all components of the system under the
main component or maintain individual récords for each item. However, for the
annual report of Government property the components must.be reported as a
system with one total dollar amount for the system, if that system total is
$25,000 or more. B

&. The reports are to be received at EPA and DCMC no later than October
31 of each year. '
f. Distribution shall be as follows:
Original to: EPA CO
1 .copy: .. DCMC-PA
g. EPA Contractors are required to comply with GSA's and DOE's special
reporting requirements for motor vehicles. A statement of these requirements
will be provided by the EPA Facility Management and Services Division (FMSD)

concurrent with receipt of each vehicle.. ~. ..

h. The contractor shall provide detailed reports on an as-needed basis,
as may be requested by -the CO or the PA. ' -
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8. DISPOSITION OF GOVERNMENT PROPERTY. The disposition process is composed of
three distinct phases: identification of excess property, reporting of excess
property, and final disposition.

a. Identification of Excess Property. The disposition process begins
with the contractor identifying Government property that is excess to its
contract. -Effective contractor property control systems provide for disclosing
excesses as they occur. Once inactive Government property has been determined
to be excess to the contract to which it is accountable, it must be screened
against the contractor's other EPA contracts for further use. If the property
may be reutilized, the contractor shall notify the CO in wrltlng Government
property will be transferred to other contracts only when the COs on both the

current contract and the receiving contract authorize such a transfer in
writing.

b. Reporting Excess Government Property. Excess Government property
shall be reported in accordance with FAR Subpart 45.6. Inventory schedules A-E
(SF Forms 1426-1434) provide the format for reporting of excess Government
property. Instructions for completing the forms are located at FAR 45.606-5
and samples may be found in FAR 53.301-1426 thru 1434. Inventory schedules
shall be forwarded to the DCMC PLCO with a copy to the EPA CO. The cover
letter, which accompanies the inventory schedules, must include the EPA CO's
name, address and telephone number. Inventory schedules must also contain
a notification if the property is Superfund property. If the property is
Superfund property, the contractor must also prominently include the following
language on the inventory schedule: “Note to PLCO: Reimbursement to the EPA
Superfund is required.” When requested, by the PLCO or the CO;, the contractor
will provide the fair market value for those items requested.

c. Disposition Instructions.

1. If directed in writing by the EPA €O, the contractor will retain
all or part of the excess Government property -under the current contract  for
possible future ‘requirements. The contractor shall request, from the PLCO,
withdrawal from the inventory schedule of those items to be retained.

2. If directed in writing by the EPA CO, the contractor shall
transfer the property to. another EPA contractor. The contractor will transfer. _
the property by shipping it in accordance with the instructions.provided by
the CO. The contractor shall request, from the PLCO, withdrawal from the
inventory schedule of those items to be transferred. Further, the contractor
shall notify the CO when the transfer is complete.

. 3. If directed in writing by the EPA CO, the contractor shall
transfer the property to EPA. The contractor shall ship/deliver the property
in accordance with the instructions provided by the CO. The contractor will
request, from the PLCO, withdrawal from the inventory schedule of those items
to be transferred to EPA. Further, the contractor shall notify the CO when the
transfer is-complete.

4. The contractor will ship the property elsewhere if directed, in
writing, by the PLCO.

5. The PLCO will either conduct the-sale or instruct the contractor
to conduct a sale of surplus property. The contractor will allow prospective
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bidders access to property offered for sale.

. 6. Property abandoned by the PLCO on the contractor's site must be
disposed of in a manner that does not endangér the health and safety of the
public. .

7. To effect transfer of accountability, the contractor shall provide
the recipient of the-property with the applicable data elements set - forth in
Attachment 1 of this clause. The contractor shall also obtain either a signed
receipt from the recipient, or proof of shipment. The contractor shall update
the official Government property record to indicate the disposition of the
item and to close the record.

9. CONTRACT CLOSEOUT. The contractor shall complete a physical inventory of
all Government property at contract completion and the results, including any
discrepancies, shall be reported to the DCMC PA. In the case of a terminated
contract, the contractor shall comply with the inventory requirements set
forth in the applicable termination clause. The results of the inventory, as
weéll as a detailed inventory listing, must be forwarded to the CO. For
terminated contracts, the contractor will conduct and report the

inventory results as directed by the CO.

However, in order to expedite the disposal process, contractors may be
required to, or may elect to submit to the CO, an inventory schedule for
disposal purposes up to six (6). months prior to contract completion. If such
an 'inventory schedule is prepared, the contractor. must indicate the earliest
date that each item may be disposed.

The contractor shall update all property records to show disposal action. The
contractor shall notify the DCMC PA, 'in writing, when all work has been
completed under the contract and all Government property accountable to the
contract has been disposed.
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Attachment 1

REQUIRED DATA ELEMENTS. Where applicable (all elements are not applicable to
material) the contractor is required to maintain, at a minimum, the
information related to the following data eleménts for EPA Government

property:

Contractor Identification/Tag Number;
Description;
Manufacturer; -
Model; }
Serial Number; ’

. Acquisition Date;
Date received;
Acquisition Cost*;
Acquisition Document Number;
Location; 3
Contract Number; : -
Account. Number (if supplied):
Superfund (Yes/No);
Inventory Performance Date;
Disposition Date. )

* Acquisition cost shall include the price of the item plus all taxes,
transportation and installation charges allocable to that item.

NOTE: For items comprising a system which is defined as, “a group of
interacting items functioning as a complex whole, " the contractor may maintain
the record -as a system noting all components of the system under the main
component or maintain individual records for each item. However, for the
Bnnual Report of Government Property, the components must be reported as a
system with one total dollar amount for the system, if that system total is
$25,000 or more.

G.10 DESIGNATION OF PROPERTY ADMINISTRATOR (EP 52.245-140) (SEP 1994)
The contract property. administrator

U.S. Environmental Protection Agency (EPA) .
Charles Gourdine (MC 3802R) :
Property Administrator (Acting)

Ariel Rios Building

1200 Pennsylvania Ave NW

" .Washington, DC 20460

202-564-4406

_gourdine.charles@epa.gov

is the Contractipg_Officer's'deéignated representative on property matters.
The Contractor shall furnish all required information on property to the
property administrator. '

G.11 DECONTAMINATION OF CONTRACTOR-OWNED EQUIPMENT (3G-3)

Page G-13 of 18-




EP-S53-07-07

With-regard to equipment provided by the Contractor, the On-Scene
Coordinator (0SC) may direct that such equipment be decontaminated either at
the site of the removal or at the contractor's facilities. Labor charges and
charges for decontamination equipment (equipment used to decontaminate other
equipment) for decontamination efforts directed by the Government will be
considered allowable charges under this contract and will be paid in
accordance with the applicable rate(s) 'specified in Clause B.l. Charges for
the equipment while it is being decontaminated will not be allowable charges
under this contract. If the OSC directs any portion of the decontamination
process to be performed at the contractor's facilities, a reasonable charge
for the decontamination labor and decontamination equipment-not to exceed one
day -shall be allowed for the time equipment is being decontaminated. Expenses
for additional decontamination efforts not authorized by the 0SC shall be
borne by the Contractor. '

G.12 CEILING ON DIRECT LABOR COSTS

a) Notwithstanding any other Provision, Clause, or Term and Condition of this
contract, ceilings are hereby established on the Direct labor Costs
reimbursable under the contract. If the contractor decides to pay an employee
from any of the professional, technical, or clerical classifications at a
higher rate than specified below for work performed under this contract, the
government will not be obligated to pay in excess of - the ceiling amounts. In
‘such cases the contractor will be paid the ceiling amount applicable to the
particular labor classification. The following ceilings shall apply to direct
labor charges. ) =

Direct Labor Ceilings

Year P4 P-3 P2 - P T2 T

Exemprion  b(4)
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E xemp’ricn b_(q )
10

The direct labor ceiling rates cites above shall apply to effort performed
under work assignments for sites within the EPA Region III geographical area.

Should actual direct labor rates experienced during the performance of the
contract be lower than those shown, actual rates will be charged to the
contract.

Years 6 thru 10 represent estimated labor ceilings. These rates may be
renegotiated in year 5 of -the contract. Years 2 thru 10 represent

Ex. b(d)

G.13 PERSONNEL QUALIFICATIONS
SENIOR LEVEL (SL)/PROFESSIONAL LEVEL 4 (P-4)

This individual plans, conducts and supervises projects of major significance,
necessitating proven managerial skill and specific.working knowledge of the
contract requirements. These skills may include a demonstrated knowledge and
understanding of enforcement support. Must demonstrate the ability to
originate and apply new and/or unique-methods and procedures. Supplies advice
and counsel to other profe351onals Generally operates with wide latitude for
unreviewed action.

Typical Title: ) T
Senior Project Leader, Regional Team Leader, Chief Engineer or Scientist

Normal Qualifications and Experience:
- Ph.D. Degree or equivalent, with 10 years or more experience; or

- M.S./M.A. Degree or equivalent, with 12 years or more experience; or
- B.S./B.A. Degree with 14 years or more experience '

Experience Factors:

Demonstrated experience in managlng complex projects involving a diverse
workforce. Technical experience in chemical waste site investigations, or
chemical cleanup activities, solid waste management, water pollution control,
or other discipline directly related to the requirements of this contract. 1In
addition, a Senior Project Leader must have a minimum of four years experlence
in supervising multi-disciplinary professionals and office management
including budgetary requirements.

MID—LEVEL (ML)/PROFESSIONAL LEVEL 3 (P-3)

This individual plans, conducts and _supervises a551gnments 1nvolv1ng smaller
or less complex projects, under on.a prOJect by-project basis. Assignments
are varied and require some originality and ingenuity. Estimates budgets..and
schedules work to meet completion dates. Directs assistance, reviews progress
and evaluates results. Makes changes in methods or project design, if
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necessary. Responsible for safety and designing cost effective approaches to
define the extent of contamination and develops feasible remedial options.
‘Operates with latitude for unreviewed action or decision. :

Typical Title:
- Project Manager, Project Engineer or Project Scientist

Normal Qualifications:

- Ph.D. Degree or equivalent, with 4-10 years experience; or
- M.S./M.A. with 6-12 years experience; or -

- B.S./B.A. degree with 8-14 years experience.

Experience Factors: B

Minimum of four (4) years of experience related to the contract statement of
work or equivalent. Technical experience in chemical waste site
investigations, ‘or chemical cleanup activities, solid waste management, water
pollution control, or other discipline directly related to the requirements of
this contract. In addition, a Project Leader must demonstrate experience in
managing groups of multi-disciplinary professionals and office personnel
including reviewing budgetary requirements.

JUNIOR LEVEL (JL)/PROFESSIONAL LEVEL 2 (P-2)

Under supervision of a senior or project leader, carries- out assignments
associated with projects. related to the contract statement of work. Work
assignments are varied and require- some originality and ingenuity. Applies
training of professional discipline to assigned projects and translates .

technical guidance and training received into usable deliverables. Evaluates -

information associated with various projects for use in making recommendations
to the client. Other duties as assigned.

Typical Title: . N '

— Biochemist, Geologist, Geological Engineer, Civil Engineer, Environmental
Engineer, Hydrologist, Chemist (analytical, environmental, organic,
inorganic), Biologist, Ecologist, Environmental Scientist, Earth Scientist,
Toxicologist, , Public Health Specialist (health specialist, industrial
hygienist), Hazardous Waste Specialist, Chemical Engineer, and other
professional disciplines which are directly related to and experienced in the
requirements of the statement of work. o

Normal Qualifications and Experience: o : ,
- M.S./M.A. Degree or equivalent, with 2-6 years expeérience in discipline; or
- B.S./B.A. Degree or equivalent, with 4-8 years experience in discipline.

Experience Factor: o ) . ) ) y . *. F
- Minimum of 2 to 4 years in the professional discipline as detailed above.

ENTRY LEVEL (EL)/PROFESSIONAL LEVEL 1 -(P-1)

Entry Level for professional classification. This individual works under
supervision of.team or project leader. Gathers and correlates basic data and
performs routine tasks and other duties as assigned. Makes recommendations on
work assignments and on variables which affect project implementation.
Performs other duties as assigned.

Typical Title:
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- Junior, Associate in any of the disciplines listed in Level 2 above.

Normal Qualifications and Experience:
~ B.S./B.A. degree or equivalent; with 0-3 years experience

Experience Factor: None.

TECHNICIAN LEVEL 2

Performs non-routine and complex tasks in addition to routine assignments. .
Works at the direction of the team .or project leader. Gathers and correlates
basic data and performs routine analyses. May also perform experiments or
tests which may require non-standard procedures and complex instrumentation.
May construct components or subassemblies or prototype models. May
troubleshoot malfunctioning equipment and make simple repairs as authorized by
team or project leader.

Typical Title:
-Senior Technician

Normal Qualifications and Experience:
2 to 6 years experience in discipline or equivalent.

Experience Factor: Related to sc¢ope of the contract.

TECHNICIAN LEVEL 1

Entry level; performs simple, routine tasks under supervision as established
in ‘chain of command procedures. Performs routine maintenance and may install,.
set-up or operate field equipment of moderate complex1ty Provides a wide
variety of support functions during field operations.

Typical Title:
~Junior Technician

Normal Qualifications and Experience:
None.

Experience Factor: None.
EXPERIENCE/QUALIFICATIONS SUBSTITUTE

(1) B.S. Degree - Any combination of additional years or experience in the
proposed field of expertise plus .full time college level study in the
particular field totaling four years will be an acceptable substitute ‘for a
B.S. Degree.

(2) Masters Degree - A B.S. Degree plus any combination of additional’ years of -
experience and graduate level study in the proposed field of expertise
totaling two years will be an acceptable substitute for a Masters Degree. .

(3) Ph. D. Degree - A B.S. Degree plus any combination of additional years of
experience and graduate level study in the proposed field of ‘expertise

b totaling four years or a-Masters Degree plus two years of either additional
experience or graduate level study in the proposed field of expertise will be
an acceptable substitute for a Ph. D. Degree.
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(4) Additional years of graduate level study in an approprlate field w1ll be
considered equal to years of experience on a one-to-one basis.

(S) For the technician categories, each year of full time college level study
will be considered equivalent to a year of practical experience.

G.14 TEAM SUBCONTRACT CEILING RATE

The contractor will not be reimbursed for payments to it's team subcontractors
for payments over the amounts specified below:

Year P4 P33 P-2 P-1 T-2 | T-1

S ' E*Xﬂm()ﬁoh b(4)

9

10

The ‘direct labor cost ceiling rates cited above shall apply to effort
performed under work assignments within the EPA Reglon ITT geographlc area.

Subcontractor Indirect rates shall not exceed the negotlated 1nd1rect ceiling
rates of the prime as listed in the “Indlrect Costs” clause.

G.15 MANDATORY MEETING DURING MOBILIZATION PERIOD

The mandatory mobilization meeting will follow the award signing cerémony.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR
1552.203-71) (AUG 2000) DEVIATION

{(a) FTor EPA contracts valued at $l 000,000 or more including all contract
options, the contractor shall prominently display EPA Office of Inspector

General Hotline posters in contractor facilities where the work is performed
under- the contract.

(b) Office. of Inspector General hotline posters may be obtained from the
EPA Office of Inspector General, ATTN: OIG Hotline (2443), 1200 Pennsylvania
Avenue, NW, Washington, DC 20460, or by calling (888) 546-8740.

(c). The Contractor need not comply with paragraph {(a) of this clause if it
has established a mechanism, such as a hotline, by which employees may report
suspected instances of improper conduct, and provided instructions that
encourage employees to make such reports.

H.2 PRINTING (DEC 2005) (EPAAR 1552.208-70) (DEC 2005)

(a) Definitions.

“Printing” is the process of composition, plate making, presswork, binding
and microform; or the end items produced by such processes and equipment.
Printing services include newsletter production and periodicals which are
prohibited under EPA contracts. _

“*Composition” applies to the setting of type by hot-metal casting. photo
typesetting, or electronic character generating devices for the purpose of
producing camera copy, negatives, a plate or 1mage to be used in the
production of prlntlng or microform.

“Camera copy” (or “camera-ready copy") is a final document
suitable for prlntlng/dupllcatlon. :

“"Desktop Publishing” is a method of composition using computers with the
final output or-generation oﬁ'caméra.copy.done.by.a_colon inkjet or.-colorx
laser printer. This is not considered “printing.” However, if the output from
desktop publishing is being sent to a typesetting device (i.e., Linotronic)
‘with camera copy being produced in either paper or negative format, these
services are considered “printing”.

"Microform” is any product produced in a miniaturized image format, for
mass or general distribution and as a substitute for conventionally printed
material. Microform services are classified as printing services and includes
microfiche-and microfilm. The contractor may make up to two sets of microform
files- for archival purposes at tlhie end of the contract period.of performance.

© “Duplication” means the making of copies on photocopy machines employing
~electrostatie, thermal, or other processes without using an intermediary such
as a negative or plate.

“Requirement” means an individual photocopying task. (There may be
multiple requirements under a Work Assignment or Delivery Order. Each
requirement would be subject to the photocopylng limitation of 5,000 copies of
~one page or 25,000 copies of multiple pages in the aggregate per requireément).

" “Incidental” means a draft and/or proofed document (not a final document)
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that is not prohibited from printing under EPA contracts.

(b) Prohibition.

(1) The contractor shall not engage in, nor subcontract for, any
printing in connection with the performance of work under this contract.
Duplication of more than 5,000 copies of one page or more than 25,000 copies
of multiple pages in the aggregate per requirement constitutes printing. The
intent of the limitation is eliminate duplication of final documents.

(2) In compliance with EPA Order 2200.4a, EPA Publication Review
Procedure, the -Office of Communications, Education, and Media Relations is
responsible for the review of materials generated under a contract published
or issued by the Agency under a contract intended for release to the public.

(c)- Affirmative Requirements. . .
A (1) Unless otherwise directed by the contracting officer, the
contractor shall use double-sided copying to produce any progress report,

draft report or final report. "

(2) Unless otherwise directed by the contracting officer, the contractor
shall use recycled paper for-reports delivered to the Agency which meet the
minimum content standards for paper and paper products as set forth in EPA's
Web site for the Comprehensive Procurement Guidelines at:
http://www.epa.gov/cpg/. :

(d) Permitted Contractor Activities. y .
(1) The prohibitions contained in paragraph (b) do not preclude writing,
editing, or preparing manuscript copy, or preparing rélated illustrative
material to a final document (camera-ready copy) using. desktop publishing.

(2) The contractor may perform a requirement involving the duplication
of less.than 5,000 copies of only one page, or less than 25,000 copies of .
_ multiple pages in the aggregate, using one color (black), such pages shall not
_exceed the maximum image size of 10 3/4 by 14 1/4 inches, or 11 by 17 paper
stock. Duplication -services below these thresholds are not considered
printing. If performance of the contract will require duplication in excess of -
these thresholds, contractors must immediately notify the contracting ‘

.. officer.in writing.. The contracting officer must obtain _a. waiver. from. the . _. ..

U. S. Congress Joint Committee on Printing if it is deemed appropriate to
exceed the duplication thresholds. -Duplication services of “incidentals” in
excess of the thresholds, are allowable. :

‘ (3) The contractor may perform a requirement involving the multi-color
duplication of ho more than 100 pages 'in the aggregate using color copier
techriology, such pages shall not exceed the maximum image size of 10 3/4 by .
14 1/4 inches, or 11 by 17 paper stock. Duplication services bélow these
thresholds are not considered. printing. If performance of the contract will
require duplication in excess of these limits, contractors -must immediately
notify the contracting officer in writing:. The contracting officer must
obtain a waiver from the U. S. Congress Joint Committee on Printing.

- {4) The contractor may perform the duplication of no more .than a total
of 100 diskettes or CD-ROM's. Duplication services below these thresholds are
not considered printing. If performance of the contract will reduire.

duplication in excess of these thresholds, contractors must immediately ﬁotify
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the contracting officer in writing. The contracting officer must obtain a
waiver from the U. S. Congress Joint. Committee on Printing.

(e) Violations. .

The contractor may not engage in, nor subcontract for, any printing in
connection with the performance of work under the contract. The cost of any
printing services in violation  of this ¢lause will be disallowed, or not
accepted by the Government. '

(f) Flowdown Provision.
The contractor shall jnclude in each subcontract which may involve a

requirement for any printing/duplicating/copying a provision substantially the
same as this clause.

H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994)

{a) The Contractor warrants that, to the best of the Contractor's knowledge
and belief, there "are no relevant facts or circumstances which could give rise
to an organizational conflict of interest, as defined in FAR Subpart 9.5, or
that the Contractor has disclosed all such relevant information.

(b} Prior to commencement of any work, the Contractor agrees to notify the -
Contracting Officer immediately that, to the best of its knowledge and belief,
no actual or potential conflict of interest exists or to identify to the
Contracting Officer any actual or potential conflict of interest the firm may

have. In emergency situations, however, work may begin but notification shall
be made within five (5) working days.

(c) The Contractor agrees that 1f an actual or potential organizational
‘conflict of interest is identified durlng performance, the Contractor will
immediately make a full disclosure in writing to the Contracting Qfficer.

This dlsclosure ‘shall include a description of actions which the Contractor
has taken or proposes to take, after consultation with the Contracting .
Officer, to avoid, mitigate, or neutralize the actual or potential conflict of
interest. The Contractor shall continue performance until notified by the
Contracting Officer of any contrary action to be taken.

- (d} -Remedies. - The EPA may terminate this.contract for convenience, in whole. _ .

or in part, if it deems such termination necessary to avoid an organizational
conflict of interest. If the Contractor was aware of -a poteéntial
organizational conflict of interest prior to award or discovered an actual or
potential conflict after award and did not disclose it or misrepresented
relevant information to the Contracting Officer, the Government may terminate
the contract for default, debar the Contractor from Government contracting, or
pursue such other remedies as may be permitted by law or this contract.

(e) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreéements
for well drilling, fence erectlng, plumbing, utility hookups, security guard
services, or electrical services, proV1slons which shall conform substantially
"to the language of this clause, including: thlS paragraph (e), unless otherwise
authorized by the Contracting- Officer.

H.4 'NOTIFICATION OF CONFLICTS.OF.INTEREST REGARDING PERSONNEL (EPAAR
1552.209-73) (MAY 1994)
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(a) In addition to the reguirements of the contract clause entitled
"Organizational Conflicts of Interest,"” the following provisions with regard
to employee personnel performing under this contract shall apply until the
earlier of the following two dates: the termination date of the affected
employee(s) or the expiration date of the contract.

(b) The Contractor agrees to notlfy immeédiately the EPA Project Officer and
the Contracting Officer of (1) any actual or potential personal conflict of
interest with regard to any of its employees working on or. having access to
information regarding this contract, or (2) any such conflicts concernlng
subcontractor employees or consultants working on or having access to
information regarding this contract, when such conflicts have been reported to
the Contractor. A personal conflict of interest' is defined as a relationship
of an employee, subcontractor employee, or consultant with an entity that may
1mpa1r the objectivity of the employee, subcontractor employee, or consultant
in performing the contract.work. )

(c) The Contractor agrees to notify each Project Officer and Contracting
Officer prior to incurring costs for that employee's work when an employee may
have a’ perscnal conflict of interest. In the event that the personal .conflict
of interest does not become known until after performance on the contract
begins, the Contractor shall immediately notify the Contracting Officer of the
personal conflict of interest. The Contractor shall continue performance of
this contract until notified by the Contracting Officer of the appropriate
action to be taken.

(d) The Contractor agrées to insert in any subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for well drilling, fence erecting, plumblng, utility hookups, security guard -
services, or electrical services, provisions which shall conform substantially
to the language of this clause, including this paragraph (d), unless otherwise
authorized by the Contracting Officer.

H.5 LIMITATION OF FUTURE CONTRACTING (RAC) (APR 2004) (EPAAR‘1552.209—74)
(DEC,_ 2005)

(a) The parties to this contract agree that the Contractor will be X
restricted in its_ future contracting in, the manner described below, Except as,
spec1f1cally prov1ded in this clause, the Contractor shall be free to comﬁete
for contracts on an equal basis with other companies.

{b) The Contractor will be inéligible to enter into‘a contract for remedial
action projects for which the Contractor has developed the statement of work .
or the solicitation package. ' . ) ’

{c)- The follow1ng applies when work is performed under this contract:
Unless prior written approval is obtained from the cognizant EPA Contractlng
Officer, the Contractor, during the life of the work: assignment, task order,
or tasking document and for a period of five. (5) years:-after the completion of
the work assignment, task ordér, or tasking document, agrees not to -enter into
a contract with or to represent any party, other than EPA, with respect to:
(1) any work relatlng to CERCLA activities which pertain to a site where the.
Contractor previously performed work for EPA under this contract; or (2) any
work that may jeopardize CERCLA enforcement actions which pertain to a site
where the Contractor previously performed work for the EPA under this
contract. .
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(d) The Contractor and any subcontractors, during the life of this
contract, shall be ineligible to enter into an EPA contract or a subcontract
under an EPA contract, which supports EPA’s performance of Superfund
Headquarters policy work including support for the analysis and development of
reqgulations, policies, or gquidance that govern, affect, or.relate to the '
conduct of response action activities, unless otherwise authorized by the
Contracting Officer. Examples of such contracts include, but are not limited’
to, Superfund Management and Analytical support contracts, and Superfund
Technical and Analytical support contracts. i

(e) The Contractor agrees in advance that if any bids/proposals are
submitted for any work that would require written approval of the Contracting
Officer prior to entering into a contract subject to the restrictions of this
clause, then the bids/proposals are submitted at the Contractor's own risk.
Therefore, no claim shall be made against the Government to recover
bid/proposal costs as a direct cost whether the request for authorization to
enter into the contract is denied or approved.

(f). To the extent that the work under-this contract requires access to
proprietary or confidential business or financial data of other companies, and
as long as such data remains proprietary or confidential, the Contractor shall
protect such data from unauthorized use and disclosure.

(g) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant "agreements
for nondiscretionary technical or engineering services, including treatability
studies, well drilling, fence erecting, plumbing, utility hookups, security
guard services, or electrical services, provisions which shall conform
substantially to the language of this clause, including this paragraph (g)
unless otherwise authorized by the Contracting Officer. The Contractor may
request in:writing that the Contracting Officer exempt from this clause a
particular subhcontract or consultant agreement for nondiscretionary techmnical
or engineering services not specifically listed above, including laboratory
analysis.. The Contracting Officer will review and evaluate each request on a
case-by-case basis before approving or disapproving the request.

(h) If the Contractor seeks an expedited decision regarding its initial
future contracting request, the Contractor may submit its request to both the
Contracting Officer and the next administrative level within the.Contracting
Officer's organization.

(i) A review process available to the Contractor when an adverse
determination is received shall consist of a request for reconsideration to
the Contracting Officer or a request for review submitted to the next
administrative level within the Contracting Officer's organization. An adverse
determination resulting from a request for reconsideration by the Contracting
Officer will not preclude the contractor from requesting a review by the next
administrative level. Either a request for review or a request. for -
reconsideration must be submitted to the appropriate level within 30 calendar
days after receipt of the initial~adverse determination.

H.6 CONT_RAC_TOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-76) (OCT 2002)
The contracting officer shdll complete a Contractor Perfdrménce Report
(Report) -within ninety (90) business days after the end of each 12 months of.

contract performance- (interim Report) or after the last 12 months (or less) of
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contract performance.(final Report) in accordance with EPAARR 1509.170-5. The
contractor shall be evaluated based on the following ratings:
= Unsatisfactory, '
= Poor,
= Fair,

- Good,

= Excellent,

= Outstanding,

/A = Not Applicable.

ZoaewN RO
1

The contractor may be evaluated based on the following performance:
categories:

Quality,

Cost Control,

Timeliness of Performance,

Business Relations,

Compliance with Labor Standards,

Compliance with Safety Standards, and :

Meeting Small Disadvantaged Business Subcontracting Requlrements.

(a) The contracting officer shall initiate the process for completing
interim Reports within five (5) business days after the end of each 12 months
of contract performance by requesting the project officer to evaluate
contractor performance for the interim Report. -In addition, the contracting
officer shall initiate the process for completing final Reports within five
(5) business days after the last 12 months (or less) of contract performance
by requesting the project officer to evaluate contractor performance for the
final Report. The final Report shall cover the last 12 months (or less) of
contract performance. Within _thirty (30) business days after the project
officer receives a request from the contracting officer to complete an
evaluation, the project officer -shall:

(1) Complete a description of the contract requirements;

(2) Evaluate contractor performanceé and assign a rating for quallty,
cost control, timeliness' of performance, compliance with labor standards, and

compliance with safety standards performance categories (including a narratlve'
for each ratlng),

(3) Provide any information regarding subcontracts, key personnel, and
customer satisfaction;

(4) Assign a recommended rating for the business relatlons performance
category (including a narrative for the rating); and

‘ (5) Provide addltlonal 1nformat10n approprlate for the evaluatlon or .
° future evaluatlons.

o

(b). The contraCtlng officer shall: : L ) . ¢

) {1) Ensure the accuracy of the project officer's evaluation by verifying
that the information in the contract file corresponds with the de51gnated
project officer's ratings;
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(2) Assign a rating for the business.relations and meeting small
disadvantaged business subcontracting requirements performance categories
{including a narrative for each rating).

(3) Concur with or revise the project officer's ratings after
consultation with the project officer;

"(4) Provide any additional information concerning the quality, cost
control, timeliness of performance, compliance with labor standards, and
compliance with safety standards performance categories if deemed appropriate
for the evaluation or future evaluations (if any), and provide any information
regarding subcontracts, key personnel, and customer satisfaction; and

(5) Forward the Report to the contractor within ten (10) business days
after the contracting offlcer receives the prOJect officer's evaluation.

(c) The contractor shall be granted thirty (30) business days from the date
of the contractor's receipt of the Report to review and provide a response to

the contracting offlcer regarding the contents of the Report. The contractor
shall: '

(1) Review the Report;

(2) Provide a response (if any) to the contracting officer on company
letter head or electronically;

(3) Complete contractor representation information; and

(4) Forward the Report to the contractlng officer within the designated
thirty (30) business days.

{d) The contractor’s response to the Keport may include written comments,
rebuttals (disagreements), ¢r additional information. If the contractor does
not respond to the Report within the designated thirty (30) business days, the
specified ratings in the Report are deemed appropriate for the evaluation
period. In this instance, the contracting officer shall complete the Agency
review and sign the Report within three (3) business days after expiration of
the spec1f1ed 30 bu51ness days.

(e) If the contractor submits comments, rebuttals (disagreements), or
additional 1nformat10n to the contracting officer which contests the ratings,
the contracting offlcer, in consultation with the project officer, shall
initially try to resolve the dlsagreement(s) with the contractor

(f) If the disagreement(s) is (are) not resolved between the contractor and
the contracting officer, the contracting officer shall provide a written
recommendation to one level above the contracting officer for resolution as
, promptly as possible, but no later than five (5) business days after the
contracting officer is made aware that the disagreement(s) has -(have) not been
resolved with the contractor. The individual who is one level above the ;
contracting officer shall :

(1) Reviéw the contracting officer's written recommendation; and

(2) Provide a written detérmination to the contracting officer for
summary ratings (ultimate conclusion for ratings pertaining to the performance
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period being evaluated) within five (5) business days after the individual one
level above the contracting officer receives the contracting officer's written
recommendation.

(g) If the disagreement is resolved, the contracting officer shall complete
the Agency review and sign the Report within three (3) business days after
consultation.

(h) The contracting officer shall complete the Agency review and sign the
Report within three (3) business days after the contracting officer receives a
written determination for summary ratings from one level above the contracting
officer.

(i) An interim or final Report is considered completed after the
contracting officer signs the Report. The contracting officer must provide a
copy -of completed Reports (interim and final) to the contractor within two (2)
business days after completion.

H.7 OPT;[ON TO EXTEND THE TERM OF THE CONTRACT--COST-TYPE CONTRACT (EPAAR
1552.217-71) (APR 1984) DEVIATION i

The Government has the option to extend the term of this contract for_ 1 .
(one) additional period. If more than 60 days remain in the contract period
of performance, the Government, without prior written -notification, may
exercise this option by issuing a contract modification. To exercise this
option within the last 60 days of the period of performance, the.Government
must provide to the Contractor written notification prior to that last 60-day
period. This preliminary notification does not commit the Government- to
exercising the option. The Government’s estimated level of effort is 10,000 -
direct labor hours for the option period. Use of an option will result in the
following contract modifications: ’

(a) The "Period of Performance" clause will be amended to cover:

Period ‘Start Date . : End Date
Option Period I Upon Expiration of 5 Years. from Option

. The Base Period . .. Period Start Date.
(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect
a new and separate level of effort:

Period Level of Effort(Direct Labor. Hours)
Option Period I 10,000

(c) The “Estimated Cost and Fixed Fee” clause will be amended to reflect . -
increased éstimated costs and fixed fee for the option period as follows:

Estimated Cdst
- Fixed Fee E)(b(q)

‘Total
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(d} ITf this contract contains “not to exceed amounts” for elements of other
direct costs (ODC), those amounts will be increased as follows:

Other Direct
Cost Item Option Period

N/a

H.8 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR

1990)

(a) (1) "Rural area small business concern," as used in this clause, means a
small business concern that is located and conducts its principal operations
in a rural geographic area (county or parish) listed in the Small Business
Administration's Listing of Non-Metropolitan Rural Counties by State.

{2) "Small business concern," as used in this clause, means a concern,
including its -affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on government
contracts, and qualified as a small business under the criteria and size

"standard in 13 CFR 121.

(b) It is the policy of the Environmental Protection Agency (EPA) that rural'.

area small business concerns shall have the maximum practicable opportunlty to
participate in performing contracts awarded by EPA.

)..

{c) The contractor shall use its best effort

business concerns the opportunity to participate in the subcontracts it awards
to the fullest extent consistent with efficient performance of this contract.
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(d) The contractor shall incorporate the substance of this clause in any
subcontract that may provide for additional subcontractlng opportunities.

" H.9 UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP
52.219-115) (JuL 1991) .

{a) It is the Policy of the Environmental Protection Agency that
historically black colleges and universities shall have the maximum
practicable opportunity to participate in performing contracts awarded by the
Agency

(b) The Contractor shall use its best efforts to give hlstorlcally black
colleges and universities the opportunity to participate in any subcontracts
awarded to the fullest extent con51stent with efficient performance of this
contract.

(c) The contractor shall incorporate the substance of this clause in any
subcontract which may provide for additicnal subcontracting opportunities.

-H.10 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY
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1994)

{a) The Contractor recognizes that Contractor employees in performing this
contract may have access to data, either provided by the Government -or first
- generated during contract performance, of a sensitive nature.which should not
bée released to the public without Environmental Protection Agency (EPA)
approval. Therefore, the Contractor agrees to obtain confidentiality
agreements from all of its employees working on requirements under this
contract.

{b) Such agreements shall contain provisions which stipulate that each
employee agrees that the employee will not disclose, either in whole or in
part, to any entity external to EPA, the Department of Justice, or the
Coritractorx, any information or data (as defined in FAR Section 27.401)
_provided by the Government or first generated by the Contractor under-this
contract, any site-specific cost information, or any enforcement strategy
without first obtaining the written permission of the:. EPA Contracting Officer.
If a contractor, through an employee or otherwise, .is subpoenaed to testify or
produce documents, which could result in such disclosuré, the Contractor must
provide immediate advance notification to the EPA so that the EPA can
authorize such disclosure or have the opportunity to take action to prevent
such disclosure. Such agreements shall be effective for the life of the
contract and for a perlod of five (5) years after completion of the contract.

-{c) The EPA may terminate this contract for convenience, in whole or in
part, if it deems such termination necessary to prevent tle unauthorized
disclosure of- information to outside entities. If such a disclosure occurs
without the written permission of the EPA Contracting Officer, the Government
may terminate the contract, for default or convenience,‘or pursue other:
remedies as may be permitted by law or this contract. ' ’

- (d)} The Contractor further agrees to insert in any subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for well drilling, fence erectlng, plumblng, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the language of this clause, including this paragraph, unless otherwise
‘authorized by the Contracting Officer.

H.11 TINSURANCE LIABILITY TO THIRD PERSONS (EPAAR 1552.228-70) (OCT 2000)

{a) (1) Except as provided in subparagraph (2} below, the Contractor shall
provide and maintain workeérs' compensation, employer's liability,
comprehensive general liability (bodily 1njury), and comprehensive. automobile
liability (bodily injury and property damage) insurance, and such other
insurance as .the Contracting officer may requlre under this contract.

(2) The Contractor may, with the approval of thé Contracting officer,
maintain a self-insurance program; provided that, with respect to workers'
compensation, the Contractor is qualified pursuant to statutory authority.

(3) All insurance iequlred by this perégraph shall be in a form and
amount and for those periods as the Contracting officer may require or approve
and with insurers approved by the Contracting officer.

. (b) The Contractor agrees to submlt for the Contracting officer's approval,.
to ‘the extent and in the manner required by the Contracting officer, any other
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insurance that is maintained by the Contractor in connection with the
performance of this contract and for which the Contractor seeks reimbursement.

(c) The Contractor shall be reimbursed for that portion of the reasonable
cost of insurance allocable to this contract, and required or approved under
this clause, in accordance with its established cost accournting practices.

H.12 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR
1552.235-70) (APR 1984)

(a) Whenever collecting informatioﬁ under this contract, the Contractor
agrees to comply with the following requirements:

(1) If the Contractor collects information from public sources, such as
books, reports, journals, periodicals, public records, or other sources that
are available to the public without restriction, the Contractor shall submit a
list of these sources to the appropriate program office at the time the
information is initially submitted to EPA. The Contractor shall identify the’
information according to source. .

(2) If the Contractor collects information from a State or local
Government or from a Federal agency, the Contractor shall submit a list of
these sources to the appropriate program office at the time the information is
initially submitted to EPA. The Contractor shall 1dentlfy the information
according to source.

(3) If the Contractor collects information directly from a business or
from a source that represents a business or. bu51nesses, such as a trade:
assoc1atlon' - i

(i) Before asking for the information, the Contractor shall identify
itself, explain that it is performing contractual work for the Environmental
Protection Agency, identify the information that it is seeking to collect,
explain what will be done with the -information, and give the following notice:

(A) You may, if you desire, assert a business confidentiality
‘claim covering part or all of the information. If you do assert a claim, the
information will be disclosed by EPA only to the extent, and by means of the
procedures, set forth in 40 CFR Part 2, Subpart B.

{B}) If no 'such claim is made at the time this information is
recelved by the Contractor, it may be made available to the public by the
Environmental Protection Agency without further notice to you.

(C) The Contractor shall, in accordance with FAR Part 9, execute
a written agreement regarding the limitations of the use of this information
and forward a copy of the agreement to the Contracting Officer:

(ii) Upon receiving the 1nforﬁat10n, the Contractor shall make .a
"written notation that the noticeé set out above was given to ‘the source, by
whom, in what form, and ‘on what date.

(iii)" At the time the Contractor initially submits the information
to the appropriate program office, the Contractor shall submit a list™ of these
sources, identify the information according to sSource, and indicate whether
the source made any confidentiality claim and the nature and extent of the

3
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claim.

(b) The Contractor shall keep all information collected from nonpublic
sources confidential in accordance with the clause in this contract erititled
"Treatment of Confidential Business Information"™ as if it had been-furnished
to the Contractor by EPA.

(c) The Contractor agrees to obtain the written consent of the Contracting
Officer, after a written determination by the approprlate program office,
prior to entering into any subcontract that will require the subcontractor to
collect information. The Contractor agrees to include this clause, including
this paragraph- (c), and the clause entitled "Treatment of Confidential
Business Information" in all subcontracts awarded pursuant to this contract
that require the subcontractor to collect information.

H.13 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR
1984) ) ’

(a) The Contracting Officer, after a written determination by the
appropriate program office, may disclose confidential business information
(CBI) to the ‘Contractor necessary to carry out the work required under this
contract. The Contractor agrees to ‘use the CBI only under the following
conditions:

(1) The Contractor and Contractor's employees shall: (i)} use the CBI
only for the purposes of carrying out -the work required by the contract; (ii)
not disclose the information to anyone other than properly cleared EPA
employees without the prior written approval of the Assistant General Counsel
for Contracts and Information Law; and (iii) return to the Contracting Officer
all copies of the information, and any -abstracts or excerpts therefrom, upon
request by the Contracting Officer, whenever the information is no longer
required by the Contractor for the performance of the work required by the
contract, or upon completion of the contract.

(2) The Contractor shall obtain a written agreementito honor the above
limitations from each of the Contractor's employees who will have access to
‘the information before the employee‘is allowed access.

(3) .The Contractor agrees that these contract conditions concerning the
use and disclosure of CBI are included-for the benefit of, and shall be
enforceable by, both EPA and any affected businesses having a proprietary
interest in the information.

(4) The Contractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to compete with any business to which the CBI
relates. ’

(b) The Contractor agrees to obtain the written consent of the CO, after a
‘written determination by the appropriate program office, prior to entering
into. any subcontract that will involve the disclosure of CBI by the Contractor
" to the subcontractor. The Contractor agrees to include this clause, including
this paragraph (b), in all ‘subcontracts awarded pursuant to this contract that
require the furnishing of CBI to the subcontractor.

H.14 ACCESS TO FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT
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CONFIDENTIAYL BUSINESS INFORMATION (EPAAR 1552.235-73) (APR 1996)

In order to perform duties under the contract, the Contractor will need to
be authorized for dccess. to Federal Insecticide, Fungicide, and Rodenticide
Act (FIFRA) confidential business information (CBI). The Contractor and all
of its employees handling CBI while working under the contract will be
required to follow the procedures contained in the security manual entitled
"FIFRA Information Security Manual." These procedures include applying for
FIFRA CBI access authorization for each individual working under the contract
who will have access to FIFRA CBI, execution of confidentiality agreements,
and designation by the Contractor of an individual to serve as a Document
Control Officer. The Contractor will be required to abide by those clauses
contained in EPAAR 1552.235-70, 1552.235-71, and 1552.235-77 that are
appropriate to the activities set forth in the contract.

Until EPA has approved the Contractor's security plan, the Contractor may
not be authorized for FIFRA CBI access away from EPA facilities.

H.15 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (TSCa) (EPAAR
1552.235-76) (APR 1996)

(a) The Project Officer (PO) or his/her designee, after a written
determination by the appropriate program office, may disclose confidential
business information (CBI) to the Contractor necessary to carry out the work
required under this contract. The Contractor agrees to use the CBI only under
the following conditions:

(1) The Contractor and Contractor's employees shall (i) use the CBI only
for the purposes of carrying out the work required by the contract; (ii) not
disclose the information to anyone other than properly cleared EPA employees
without the prior written approval of the Assistant General Counsel for
Information Law or his/her designee; and (iii) return the CBI to the PO or
his/her designee, whenever the information is né longer required by the
Contractor for performance -of the work required by the contract, or upon
completlon of this contract.

_(2). .The Contractor 'shall obtain a written agreement to honor the above
limitations from each of the Contractor’s employees who will have access to
the information before the employee is allowed access.

(3) The Contractor agrees that these contract conditions concerning the
use and disclosure of CBI are included for the benefit of, and shall be
enforceable by, both EPA and any affected businesses having a proprietary
interest in the information.

(4) The Contractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to compete with any business to whlch the CBI
relates. . .

(b} The Contractor agrees to obtaln the written consent of the CO, after
a wrltten determination by the appropriate program office, prior to entering
into any subcontract that will involve the ‘disclosure of CBI by the Contractor
to the subcontractor. The Contractor agrees to include this clause, including
this paragraph {b), in all subcontracts awarded pursuant to ‘this contract that
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require the furnishing of CBI to the subcontractor.

H.16. RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR
1552.235-79) (APR 1996)

(a) The Environmental Protection Agency (EPA) may find it necessary to
release information submitted by the Contractor either in response to this
solicitation or pursuant to the provisions of this contract, to individuals
not employed by EPA. Business information that is ordinarily entitled to
confidential treatment under existing Agency regulations (40 C.F.R. Part 2)
may be included in the information released to these individuals.
Accordingly, by submission of this proposal or signature on this contract or
other contracts, the Contractor hereby consents:to a limited release of its
confidential business information (CBI).

(b) Possible circumstances where the Agency may release the Contractor's CBI
include, but are not limited to the following:

(1) To other Agency contractors tasked with assisting the Agency in the
recovery of Federal funds expended pursuant to the Comprehensive Environmental
Response, Cdmpensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended,
(CERCLA or Superfund);

(2) To the U.S. Department of Justice (DOJ) and-contractors employed by
DOJ for use in advising the Agency and representing the Agency in procedures
for the recovery of Superfund expenditures; .

) (3) To parties liable, or potentially liable, for costs under CERCLA
Sec. 107 (42 U.S.C. Sec. 9607), et al, and their insurers (Potentially
Responsible Parties) for purposes of facilitating settlement or litigation of
claims against such parties;

(4) To other Agency contractors who, for purposes of performing the work
required under the respective contracts, require access to information the
Agency obtained under the Clean Air Act (42 U.S.C. 7401 et seq.); the Federal
Water Pollution Control Rct (33 U.S.C.1251 et seq.):; the Safe Drinking Water
Act: (42 U.S.C. 300f et seq.): the Federal Insecticide, Fungicide and
Rodenticide Act (7 U.S.C. 136 et seq.):; the Resource Conservation and Recovery
Act’ (42 U.S.C. 6901 et seq.); the Toxic Substances Control Act (15 U.S.C. 2601
et seq.); or the Comprehensive Environmental Response, Compensation, and
Liability Act (42 U.S.C. 9601 et seq.): .

(5) To other Agency contractors tasked with assisting the Agency in
handling and processing information and documents in the administration of
Agency céntracts, such as providing both preaward and post award audit support
and specialized technical support to the Agency's technical évaluation panels;

(6) To employees of grantees working at EPA under the Senior
Environmental Employment (SEE) Program;

(7) To Speaker'of the House, Pre51dent of the Senate, or Chairman of a
Committee or Subcomnmittee; :

(8) To entities such as the General Accounting Office, boards of
contract appeals, and.the Courts in the resolution of solicitation or contract
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protests and disputes;
{9) To Agency contractor employees engaged in information systems
analysis, development, operation, and maintenance, including performing data
processing and management functions for the Agency; and

(10) Pursuant to a court order or coﬁrt*éupervised agreement.

(c) The Agency recognizes an obligation to protect the contractor from
competitive harm that may result from the release of such information to a

competitor. (See also the clauses in this document entitled "Screening
Business Information for Claims of Confidentiality" and "Treatment of
Confidential Business Information."). Except where otherwise provided by law,

the Agency will permit the release of CBI under subparagraphs (1), (3), (4),
(5), (6), or (9) only pursuant to a confidentiality agreement.

{(d) With respect to contractors, 1552.235-71 will be used as the
confidentiality agreement. With respect to Potentially Responsible Parties,
such confidentiality agreements may permit further disclosure to other
entities where necessary to further settléemént or litigation of claims under
CERCLA. Such entities include, but are not limited to accounting firms and
technical experts able to analyze the information, provided that they also
agree to be bound by an appropriate confidentiality agreement.

(e) This clause does not authorize the Agency to release the Contractor's

CBI to the public pursuant to a request filed under thé Freedom of Information
Act.

(f) The Contractor agrees to .include this clause, including this paragraph
(f), in all subcontracts at all levels awarded pursuant to this contract that

require the furnishing of confidential business information by the
subcontractor.

H.17 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION

(a) The Project Officer is the primary representative of the Contracting
_ Officer authorized to provide technical direction on contract performance.

{b) Individuals other than the Project Officer may be authorized-to provide
technical direction. If individuals other than the Project Officer are
‘authorized to provide technical direction, their names will be specified in
the contract, delivery ordexr, work assignment or technical direction documént
as appropriate. A Delivery Order Project Officer, Work Assignment Manager or
Task ‘Manager is authorized to provide technical direction, subject to the
limitations set forth below, only on his/her delivery order, work assignment
or technical direction document.

(c) Technical direction includes:

(1) Direction to the contractor which a551sts the contractor in
'accompllshlng the Statement of Work.

‘(2) Comments on and approval of reports or other deliverables.’

(d) Technical direction must be within the contract and the delivery order,
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document statement of work. The
representative of the Contracting
issue technical direction which (1)
scope of the contract, delivery order,
document; (2) constitutes a change as

(3) causes an inerease or decrease in the

estimated cost of the contract, delivery order, work assignment or technical

direction document;

(4) alters the period of . performance; or (5) changes any

of the other express terms or conditions of the contract, delivery order, work
assignment or technical direction document.

(e) Technical direction will be issued in writing or confirmed in writing

within five (5)
technical direction memorandum will be
and the Project Officer.

H.18 KEY PERSONNEL (EPAAR 1552.237-72)

calendar days after verbal issuance.

One copy of the
‘forwarded to the Contracting Officer

(APR 1984)

{(a) The Contractor shall assign to thls contract the following key

personnel:

EXfimp'Hovx b (L})

(b) During the first ninety (90) calendar days of performance; the

Contractor shall make no substitutions

of key personnel unless the

substitution is necessitated by illness, death, or termination of employment.
The Contractor shall notify the Contracting Officer within 15 calendar days
after the occurrence of any of these events and provide the information

required by paragraph (c) of this clause.

After the initial 90-day perlod

the Contractor shall submit the 1nformatlon required by paragraph (c) to the -
Contracting Officer at least 15 days prior to maklng any permanent’

substltutlons.

(c) The Contractor shall provide a detailed explanation of the circumstances
necessitating the proposed substitutions, complete resumes for' the proposed
substitutes, and any additional information requested by the Contracting

Officer.
of the persons being replaced.

Proposed substitutes should have comparable qualifications to those
‘The Contracting Officer will notify the

Contractor within 15 calendar days after receipt of all required information

of the decision on substitutions.
approved changes of key.personnel.

sH 19 PUBLICITY (EPAAR 1552.237- 74) (APR 1984)

This clause will be modified to reflect any

-

~ (a) The Contractor agrees, to notlfy and obtaln the verbal approval of the
on-scene coordinator {or Project Officer) prior to releasing any information
to the news media regarding the removal or remedial activitids ‘being conducted"

under’ this contract. -

Page H-16. of 32



EP-S3-07-07

{b} It is also agreed that the Contractor shall acknowledge EPA support

whenever the work funded in whole or in part by this contract is publicized in
any news media.

H.20 . PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984).

If it is established at award or subsequently becomes a contractual
requirement to collect identical information from ten (10) or more public
respondents, the Paperwork Reduction Act of 1980, 44 U.S.C. 3501 et seq. "
applies. In that event, the Contractor shall not take any action to solicit
information from any of the public respondents until notified in writing by
the Contracting Officer that the requlred Office of Management and Budget
(OMB) final clearance was received.

H.21 GOVERNMENT - CONTRACTOR RELATIONS (JUN 89) (EPAAR 1552.237-76) (JUN
1999) '

(a) The Government and the Contractor understand and agree that the
services to be delivered under this contract by the contractor to the
Government are non-personal services and the parties recognize and agree that
no employer-employee relation-ship exists or will exist under the contract
between the Government and the Contractor’s personnel. Tt is, therefore, in
the best interest of the Government to afford both parties a full

understanding of their respective obligations. .

(b) Contractor personnel under this contract shall not:

(1) Be placed in a position where they are under the supervision,
direction, or evaluation of a Government employee.

{2} Be placed in a position of command, supervision, administration or
control over Government personnel, or over personnel of other Contractors
under other EPA contracts, or become a part of the Government organization.-

(3) Be used .in administration or supervision of Government procurement
activities.

" {C) Empioyee Reiatioﬁship:

(1) The services to be performed under this contract do not require the
Contractor or his/her personnel to exercise personal judgment and discretion
on behalf of the Government. Rather the Contractor’s personnel will act and
exercise personal judgment and discretion on behalf of the Contractor.

- 1) .

(2) Rules, regulations, directives, and requirements that are issued by.
the U.S. Env1ronmental Protection Agency under its responsibility for .good
order, administration, and security are applicable to all ‘pérsonnel who enter
the Government installation or who travel on Government transportation. This
is not to be construed or interpreted to establish any degree of Government
control that is inconsistent with a non-personal services contract.

(d) Inapplicability of Employee Benefits: This contract does not create

an employer-employee relationship. Accordingly, entitlements and benefits
applicable to such relationships do not apply. :
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(1) Payments by the Government under this contract are not subject to
Federal income tax withholdings.

(2) Payments by the Government under this contract are not subject to
the Federal Insurance Contributions Act.

(3) The Contractor is not entitled to unemployment compensation
benefits under the Social Security Act, as amended, by virtue of performance
of this contract.

(4) The Contractor is not entitled to workman s compensation benefits
by virtue of this contract.

(5) The entire consideration and benefits to the Contractor for
performance of this contract is contained in the provisions for payment under
this contract. .

(e) Notice. It is the Contractor's, as well as, the Government's
responsibility to monitor contract activities and notify the Contracting
Officer if the Contractor believes that the intent of this clause has been or
may be violated. i '

(1) The Contractor should notify the Contracting Officer in writing
promptly, within = calendar days from the date of any incident that the
Contractor considers to constitute a violation of this clause. The notice
should include the date, nature and circumstance of the conduct, the name,
function and activity of each Government employee or Contractor official or
employee involved or knowledgeable abeut such conduct, identify any documents
.‘or substance of any oral communication involved in the conduct, and the
estimate in time by which the Government must respond to this notice to
minimize cost, délay or disruption of performance.

(2) The Contracting Officer will promptly, within-  calendar days
after receipt of notice, respond to the notice in writing. In responding, the
Contracting Officer will either:

(i) confirm that the conduct is in violation and when necessary
direct the mode of further performance,

(ii) countermand any communication regarded as a violation,

(iii) deny that the conduct constitutes a violation and when
necessary direct the mode of further performance; or

(iv) in the event the notice is inadequate to make a decision, advise
the Contractor what additional information is required, and establish
the date by which it should be furnished by the Contractor -and the date
thereafter by which the Government.will responﬁ,

H.22 FABRICATION OR. ACQUISITION OF NONEXPENDABLE PROPERTY (EPAAR 1552 245-72)
" - (APR 1984)

The Contractor shall not fabricate nor acquire under this contract, either

directly or indirectly through a subc6ntr§ct, any item of nonexpendable i
property without written approval from the Contracting Officer.
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H.23 ELECTRONIC SIGNATURES (EP-S 00-01) (SEP 2000)

As authorized by the current EPA Procurement Policy Notice on Electronic
Signatures- (see URL<http://www.epa.gov/ocam/ptod/> for latest version), the
Government and Contractor agree to accept each other's electronic signature on
documents transmitted electronically under this contract. All electronically
signed documents must be reproducible in a human-intelligible form and clearly
indicate: (1) that the document was electronically signed, (2) who signed the
document, (3) the title of the electronic signer, and (4) the date and time it
was signed. The parties shall not deny the legal _effect, validity, or
enforceability of the records containing electronic signatures they transmit
and receive on the ground that such records, including the signature(s), are
in electronic form.

The receipt date and time of any record shall be the date and time the
record is received at the EPA external Lotus Notes Gateway. In the event
either party experiences a major system failure which renders the ability to
transmit electronic signatures inoperable for more than one business day, the
party experiencing the system failure must promptly notify the other party by
telephone or by facsimile. While the system is inoperable, the parties may
exchange records by facsimile transmissions, with signed originals and copies
sent by surface mail or delivered by hand. : !

The following types of documents shall be issued as signed, paper originals
only. [List types of documents, or insert “None.”]

TBD when EPA’s Contracting System has electronic signature capability.

At the request of either party, tlie other party shall provide a duplicate
‘paper original, with' a handwritten signature, of the following types of
documents. [List types of documents, or insert “None. ”]

TBD when EPA’s Contracting System has €lectronic signature capability.

Each party agrees that it will promptly notify the other party of any
unauthorized access to, or loss or destruction of electronic records sent or
received. _Depending on the seriousness. of the lapse in computer system .
security, the contracting officer may modify or suspend the contractor’s
‘authorization to use electronic signatures.

H.24 OPTION FOR INCREASED QUANTITY - TERM FORM SEGEMENT

(a) By issuing a contract modification, the Government may increase the
estimated level of effort as follows: -

(1) Base Period. The Government will issue & minimum quarantee of 10,000 °
direct labor hours and may issue a maximum of 12 orders to' increase the
level of effort in multiples of 10,000 direct labor hours during the base
period for a. maximum of 120,000 optional direct labor hours. The total number
of direct labor hours ordered during the Base Period of the contract,
including all optional quantities, shall not exceed 130,000 direct labor
hours. . .

(2) Option Period 1.The Government will.issue a minimum guarantee of 10,000
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direct labor hours and may issue a maximum of 12 orders to increase the
level of effort in multiples of 10,000 direct labor hours during the Option
period for a maximum of 120,000 optional direct labor hours. The total number
of direct labor hours ordered during the Option Period of the contract,
including all optional quantities, shall not exceed 130,000 direct labor
hours.

(b) The estimated cost and the -fixed fee of each multiple of 10,000 hours is
as follows: .

Increments Estimated Costs = Fixed Fee Total per 10,000
’ Hour Option Increment
Base Period - Option Increment - (Years 1-5)
Base Period &x, b(4) € %, b(4) Ex. b(4)
Option Peri'ed - Option Increment -~ (Years 6-10)
E% b(4) 2x. b(4) Ex. b(¥)

(c) When these options are exercised, paragraph (a) of the "Level of Effort™
clause and the "Estimated Cost" clause will be modified accordingly.

H.25 OPTION FOR INCREASED QUANTITY - SUBCONTRACTING POOL

(a) Beginning with the base period and continuing with the option period, the
Government has the unilateral right to increase the Subcontracting Pool as
specified below.

"(a) By issuing a contract modification, the Government may increase the
estimated level of effort as follows:
(1) Base Period. The subcontract pool will be structured with
Exemption bly) .increment for the base
period. The total Subcontracting Pool dollars provided during the Base Period
including all options shall not exceed EYW b(q)

(2) Optlon Period l The subcontract rnol will be structured with

EXe€mprion by ) increment for the option
period. Tne total supcontracting Pool ‘dollars provided during the Option’
Period.including all options.shall not excee Ex. b(q)

(b) If the Government exercises theSe-options, the following increases will
be incorporated into the contract:
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Increments ; _
Estimated Costs Fixed Fee N Total
Base Period - Option Ingrément - (Years 1-5)
Base Period - E£X% b(4) Increment
Ex b(y) Ex.b(4) Ex.bly)
Base Period - EX b(Y) Increment ,
Ex b(d) . E% b(4) Ex blY)
Option Period - Option Increment - (Years 6-10)
Base Period - EX.b(4) Increment |
BEx b(d) Ex b(4) Ex b(N)
‘Base Period - Ex-b(4 Increment
"Ex. b(Y) ) Ex b(Y)- . Ex b(y)

(c) When these options are-exercised, "Estimated Cost" and “Subcontracting.
Pool”clause will be modified accordingly.

H.26 HEALTH AND SAFETY

The nature of the work to be performed under this contract is inherently
hazardous. 1In performance of work under this contract .the Contractor shall,
"as a minimum. satisfy. all Federal, state, and local. statutes, regulations, . . .
ordinances, etc., regarding health and safety. Beyond this minimum
requirement, the Contractor shall develop and submit for review to the
Contracting Officer its corporate health and safety plan in accordance with
the statement of work. See Section L.

H.27 PUBLIC COMMUNICATION

The Contractor shall not represent itself as EPA to outside parties. To
maintain public trust and to rot mislead the public, the Contractor shaltl,
when communicating with outside parties, explain that it is an Agency -
Contractor. )

P

H.28 SIGNING OF UNIFORM HAZARDOUS WASTE MANIFESTS AND LAND BAN NOTIFICATION /
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CERTIFICATION

(a) Unless otherwise directed in writing by the EPA Project Officer, the
Contractor is authorized to sign uniform hazardous waste manifest forms (40
CFR Part 262) ("manifests") and land ban notifications/certifications
/demonstrations (40 CFR Part 268.7 and .8) ("land ban records") for EPA at
.Superfund sites which involve off-site transport of hazardous wastes. The
Contractor shall sign the manifests and land ban records after writing or
printing the phrase "On behalf of the United States Environmental Protection
Agency" in the signature block. The Contractor shall not be considered a
generator of hazardous wastes solely as a result of having signed the
manifests. or land ban records of behalf of EPA. Nothing contained in this
paragraph shall be construed to create an agency rélationship between the
Contractor and EPA except with respect to the authorization to sign the
" manifests and land ban' records. This authorization only extends to sites
assigned under this contract. (b) This clause may be inserted in subcontracts.
The Contractdr may delegate the authority set forth therein to its )
subcontractors.

H.29 EPA REGIONAYI, CROSSOVER

(a) In the event of the Contractor’s potential or actual conflict of interest
in conducting a specific work assignment (as determined by the Contracting
Officer), or when the maximum amount of effort has already been ordered or is
about to be ordered .by the Government, or in any other situation in which it
is determined to be in the best intérest of the Government, professional
services. for this Region may be ordered through another Region’s contractor.-
(b) The Contractor agrees to accept work assignments for sérvices within any
other Region, provided. the amount of such services, in addition to other work
performed under this contract, does not.exceed the maximum amounts specified
in the Section B clausé B.2 entitled “Estimated -Cost.” -

H.30 UPDATE OF CONFLICT OF INTEREST PLAN

.- The Contractor shall:submit-an annual report of any changes to the confllct of

.interest plan ‘submitted with its offer to the Administrative Contractlng
Officer. This update shall cover any changes to the conflict .of interest plan
in the one-year period after the date of contract award, and all subsequent
reports. of any changes shall cover successive annual periods thereafter, until
expiration or termination of the contract. The report notifying the EPA
Contracting Officer of any changes to the confl<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>